

# **Addendum No. 1**

## **Sylvan Union School District**

### **Request For Bids for:**

#### **SYLVAN CHILD CARE SHADE STRUCTURE, BID NO. 2017-18 #2**

#### **DOCUMENT DESCRIPTION:**

#### **Page 7, question 18, should be deleted and replaced with the following:**

18. Time for Completion. Work shall begin upon issuance of the District's Notice to Proceed with 30 calendar days and shall be completed by approximately November 8, 2017.

#### **Page 17, question 8, should be deleted and replaced with the following:**

8. The project manager on the Project is SKW & Associates ("Project Manager"), and the project inspector on the Project is Meridith Holloway ("Project Inspector"). Contractor hereby acknowledges that the Project Manager, the Project Inspector, have authority to approve and/or stop Work if the Contractor's Work does not comply with the requirements of the Contract Documents, Title 24 of the California Code of Regulations, and all applicable laws. No work shall be carried on except with the knowledge and under the inspection of said Project Inspector. Project Inspector shall have free access to any or all parts of work at any time. Contractor shall furnish Project Inspector reasonable opportunities for obtaining such information as may be necessary to keep Project Inspector fully informed respecting progress, manner of work, and character of materials. The Contractor shall be liable for any delay caused by its non-compliant Work or its failure to provide proper notification for inspection.

#### **Page 17, question 9, should be deleted and replaced with the following:**

9. Inspection and acceptance of the Work shall be performed by SKW & Associates.