
Article 5. Payments to Architect. 

(a) Payment of fees for Architectural Services shall be paid by District to Architect 
monthly in arrears incrementally within the following phases as follows based upon 
the percentage of work completed: 

Phase 

1. 
2. 
3. 
4. 
5 
6. 
7. 

Schematic Design Phase 
Design Development Phase 
Construction Document Phase 
DSA Approval 
Bidding Phase 
Construction Phase 
Closeout 

3 ofTotal Fees 

153 
203 
303 
53 
53 

223 
33 

Architect shall not receive final payment until completion of all Architect's required 
duties. 

(b) Payment of fees for Pre-Design & Programming and Initial Planning Phase of Project 
shall not be required. In the event the District elects to proceed with the 
Schematic Design Phase and issues a written notice to proceed as described in 
Article 6 below, the Architect shall then be paid fees in accordance with the 
schedule set forth above. 

(c) Payment of fees for Education Funding Services shall be paid by District to 
Architect upon receipt of State funding apportionment to the District. 

(d) Payment of reimbursable expenses shall me made to the Architect on the basis of 
monthly invoiced as costs are incurred. 

(e) In order to receive payment, Architect shall present to District an invoice for 
payment for approval by District's authorized representative designating services 
performed, method of computation of amount payable, and amount payable. 

(f) Payments made for extra work or special services shall be made in installments, 
not more often than monthly, proportionate to the degree of completion of such 
services or in such other manner as the parties shall specify when such services are 
agreed upon. 

(g) Upon cancellation or termination of this Agreement, Architect shall be 
compensated as set forth in Article 8 hereof. 

Article 6. Instructions to Proceed. 

The Architect is not to proceed with performance of any services under this Agreement 
without first securing written authorization from the District to do so. District intends to issue two 
written notices to proceed for the services under this Agreement. The District's first notice to 
proceed shall direct the Architect to proceed with only the Pre-Design & Programming 
Analysis services and Initial Planning Phase of Project set forth herein. If the District, in its 
discretion elects to proceed with the remainder of the Project design services it will issue the 
Architect a second notice to proceed for the balance of the Project. As described in Article 5 
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$500,000.00 9% $45,000 Schematic ‐ completed $181,569

$500,000.00 8.50% $42,500 Design Development $242,093

$1,000,000.00 8% $80,000 Construction Documents $363,139

$4,000,000.00 7% $280,000 Agency $60,523

$4,000,000.00 6% $240,000 Bidding $60,523

$10,459,251.00 5% $522,963 Construction Administration $266,302

$20,459,251.00 $1,210,463 Close Out $36,314

Prelim Est. GMP in LLB $1,210,463

Sliding Scale in Contract Contractual Values based on LLB Prelim Est.
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