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DOCUMENT 00530 

AGREEMENT 

THIS AGREEMENT IS MADE AND ENTERED INTO THIS 15th Day of ____________, 2017 
by and between the Milpitas Unified School District ("District" or "Owner") and -
__________________ 
(“Contractor”) (“Agreement”).

WITNESSETH: That the parties hereto have mutually covenanted and agreed, and by 
these presents do covenant and agree with each other, as follows:

1. The Work: Contractor agrees to furnish all tools, equipment, apparatus, facilities, labor, 
and material necessary to perform and complete in a good and workmanlike manner, the 
work of

PROJECT: NEW ELEMENTARY SCHOOL – MCCANDLESS SITE – PHASE 1– INCREMENT #1    

PROJECT/CONTRACT NO.: 16-21-07-01 between the Milpitas Unified School District 
and Contractor ("Contract").

It is understood and agreed that the Work shall be performed and completed as required 
in the Contract Documents including, without limitation, the Drawings and 
Specifications, under the direction and supervision of, and subject to, the approval of the 
District or its authorized representative.

2. The Contract Documents: The complete Contract consists of all Contract Documents as 
defined in the General Conditions and incorporated herein by this reference. Any and all 
obligations of the District and Contractor are fully set forth and described in the Contract 
Documents. All Contract Documents are intended to cooperate so that any Work called 
for in one and not mentioned in the other or vice versa is to be executed the same as if 
mentioned in all Contract Documents.

3. Interpretation of Contract Documents: Should any question arise concerning the intent 
or meaning of Contract Documents, including the Drawings or Specifications, the 
question shall be submitted to the District for interpretation. If a conflict exists in the 
Contract Documents, this Agreement shall control over the Special Conditions, which 
shall control over any Supplemental Conditions, which shall control over the General 
Conditions, which shall control over the remaining Division 0 documents, which shall 
control over Division 1 Documents which shall control over Division 2 through Division 
18 documents, which shall control over figured dimensions, which shall control over 
large-scale drawings, which shall control over small-scale drawings. In no case shall a 
document calling for lower quality and/or quantity material or workmanship control. The 
decision of the District in the matter shall be final.



4. Time For Completion: It is hereby understood and agreed that the work under this 
contract shall be completed as per the schedules attached in Section 01010. See the 
schedules for durations, milestones, and completion dates associated with each Bid 
Package.

5. Completion-Extension Of Time: Should the Contractor fail to complete this Contract, 
and the Work provided herein, within the time fixed for completion, due allowance being 
made for the contingencies provided for herein, the Contractor shall become liable to the 
District for all loss and damage that the District may suffer on account thereof. The 
Contractor shall coordinate its work with the Work of all other contractors. The District 
shall not be liable for delays resulting from Contractor's failure to coordinate its Work 
with other contractors in a manner that will allow timely completion of Contractor's 
Work. Contractor shall be liable for delays to other contractors caused by Contractor's 
failure to coordinate its Work with the work of other contractors.

6. Liquidated Damages: Time is of the essence for all work under this Agreement. It is 
hereby understood and agreed that it is and will be difficult and/or impossible to ascertain 
and determine the actual damage that the District will sustain in the event of and by 
reason of Contractor's delay; therefore, Contractor agrees that it shall pay to the District 
the sum of One Thousand ($1,000) per day as liquidated damages for each and every 
day's delay beyond the time herein prescribed in finishing the Work. Liquidated damages 
of $500 per day will be assessed if the punch list is not completed within 14 days after 
issuance. It is hereby understood and agreed that this amount is not a penalty.

In the event any portion of the liquidated damages are not paid to the District, the 
District may deduct that amount from any money due or that may become due the 
Contractor under this Agreement. The District's right to assess liquidated damages is as 
indicated herein and in the General Conditions.

The time during which the Contract is delayed for cause as hereinafter specified may 
extend the time of completion for a reasonable time as the District may grant. This 
provision does not exclude the recovery of damages for delay by either party under 
other provisions in the Contract Documents.

7. Loss Or Damage: The District and its authorized representatives shall not in any way or 
manner be answerable or suffer loss, damage, expense, or liability for any loss or damage 
that may happen to the Work, or any part thereof, or in or about the same during its 
construction and before acceptance, and the Contractor shall assume all liabilities of 
every kind or nature arising from the Work, either by accident, negligence, theft, 
vandalism, or any cause whatever; and shall hold the District and its authorized 
representatives harmless from all liability of every kind and nature arising from accident, 
negligence, or any cause whatever.

8. Insurance and Bonds: Contractor shall provide all required certificates of insurance, and 
payment and performance bonds as evidence thereof.
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9. Prosecution Of Work: If the Contractor should neglect to prosecute the Work properly 
or fail to perform any provisions of this contract, the District, may, pursuant to the 
General Conditions and without prejudice to any other remedy it may have, make good 
such deficiencies and may deduct the cost thereof from the payment then or thereafter 
due the Contractor.

10. Authority of Architect, Project Inspector, and DSA: Contractor hereby acknowledges 
that the Architect(s), the Project Inspector(s), and the Division of the State Architect have 
authority to approve and/or stop Work if the Contractor's Work does not comply with the 
requirements of the Contract Documents, Title 24 of the California Code of Regulations, 
and all applicable laws. The Contractor shall be liable for any delay caused by its non-
compliant Work.

11. Assignment Of Contract: Neither the Contract, nor any part thereof, nor any moneys 
due or to become due thereunder, may be assigned by the Contractor without the written 
approval of the District, nor without the written consent of the Surety on the Contractor's 
Performance Bond (the "Surety"), unless the Surety has waived in writing its right to 
notice of assignment.

12. Classification Of Contractor's License: Contractor hereby acknowledges that it 
currently holds valid required Contractor's license(s) issued by the State of California, 
Contractor's State Licensing Board, in accordance with division 3, chapter 9, of the 
Business and Professions Code and in the classification called for in the Contract 
Documents.

13. Payment of Prevailing Wages: The Contractor and all Subcontractors under the 
Contractor shall pay all workers on all Work performed pursuant to this Contract not less 
than the general prevailing rate of per diem wages and the general prevailing rate for 
holiday and overtime work as determined by the Director of the Department of Industrial 
Relations, State of California, for the type of work performed and the locality in which 
the work is to be performed within the boundaries of the District, pursuant to sections 
1770 et seq. of the California Labor Code.

14. Labor Compliance Program: If the District has adopted a labor compliance program 
which is applicable to the Project, Contractor specifically acknowledges and understands 
that it shall perform the Work of this Agreement while complying with all the applicable 
provisions of the District's labor compliance program, including, without limitation, the 
requirement that the Contractor and all of its Subcontractors shall timely submit complete 
and accurate certified payroll records with each application for payment, or the District 
cannot issue payment. This provision is only applicable if the Project is subject to a Labor 
Compliance Program funded in whole or in part with State bond funds.

15. Project Stabilization Agreement: The Project documents include the Project 
Stabilization Agreement, the contents of which are incorporated herein by reference.
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16. Contract Price: In consideration of the foregoing covenants, promises, and agreements 
on the part of the Contractor, and the strict and literal fulfillment of each and every 
covenant, promise, and agreement, and as compensation agreed upon for the Work and 
construction, erection, and completion as aforesaid, the District covenants, promises, and 
agrees that it will well and truly pay and cause to be paid to the Contractor in full, and as 
the full Contract Price and compensation for construction, erection, and completion of the 
Work hereinabove agreed to be performed by the Contractor, the following price:
$________________ for a total contract sum of _________________ and 00/100 

Dollars ($________.00).

in lawful money of the United States, which sum is to be paid according to the schedule 
provided by the Contractor and accepted by the District and subject to additions and 
deductions as provided in the Contract. This amount supersedes any previously stated 
and/or agreed to amount(s).

17. Severability: If any term, covenant, condition, or provision in any of the Contract 
Documents is held by a court of competent jurisdiction to be invalid, void or 
unenforceable, the remainder of the provisions in the Contract Documents shall remain in 
full force and effect and shall in no way be affected, impaired, or invalidated thereby.

IN WITNESS WHEREOF, accepted and agreed on the date indicated above:

CONTRACTOR DISTRICT

By: By: 

Title: Title: 

NOTE: If the party executing this Contract is a corporation, a certified copy of the by-laws, or 
of the resolution of the Board of Directors, authorizing the officers of said corporation to 
execute the Contract and the bonds required thereby must be attached hereto.
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