



ADDENDUM #2
RFP NO. PS024-010820

January 31, 2020

TO ALL:

RFP No. PS024-010820 is hereby changed as stated with these amendments. The following changes, omissions, and/or additions to the RFP shall apply to proposals made for and to the execution of the various components of the service affected thereby.

All parties of interest shall take careful note of the addendum so that the proper allowances may be made in strict accordance with the addendum. In cases of conflicting proposal information in the RFP, the addendum shall govern.

Proposal Due Date is amended to be Wednesday, February 5th, 2020, no later than 11:00am.

- Phase 1 will require the consultant to perform site investigations, destructive testing and surveys for maintenance and repair of buildings identified by PVPUSD, based on on-going issues identified and prioritized since Summer 2019. As priority sites are visited, the consultant will provide an estimate for the work to be performed. As sites are visit, we will keep track of the cumulative total and suspend visits to additional sites once our pre-determined budget is met.
- Phase 2 will include preparation of RFP documents, including but not limited to a written scope of work, photos, testing and survey results and support the process through award of the Roofing Contractor RFP. PVPUSD will provide the template RFP and assume the cost of printing all bidding materials with our in-house printer.
- Phase 3 is quality assurance monitoring, observation, management, monitoring and administration through completion of the project.
- Other, can be interpreted as many things. Please describe the services that you can provide for the purpose of district roofing. This may include inspection services, etc.

For any part of the proposal, please delineate any exceptions, restrictions or contingencies in your proposal.

END OF ADDENDUM #2

Please confirm receipt of this addendum by date and signature and include with your proposal.

Company Name

Signature

Date