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AGREEMENT FOR ARCHITECTURAL SERVICES

This Agreement for Architectural Services is made as of February 11, 2020, between
the Pleasanton Unified School District, a California public school district, (“District”) and
[Sugimura Finney Architects] (“Architect”) (collectively “Parties”), for the following project
(“Project”):

HVAC and Roofing Repairs at the Following Campuses Alisal, Amador Valley,
Fairlands, Pleasanton Middle School, Harvest Park and Valley View based on SFA’s
proposals (Dated 12/17/19) outlined in exhibit G

For and in consideration of the mutual covenants herein contained, the Parties
hereto agree as follows:

Article 1. Definitions

1.1. In addition to the definitions above, the following definitions of words
or phrases shall apply when used in this Agreement, including all
Exhibits:

1.1, Agreement: The Agreement consists exclusively of this
document and all identified exhibits attached and
incorporated by reference.

1.1.2, Architect: The Architect identified in the first paragraph
of this Agreement, including all Consultants to the
Architect. The term Architect means the Design
Professional in General Responsible Charge on this Project.

1.1.3. As-Built Drawings (“As-Builts”): Any document

prepared and submitted by District’s Contractor(s) that
details on a Conforming Set, the actual construction
performed during the Project, including changes
necessitated by Construction Change Documents and
change orders, and detailed by the District’s construction
contractor(s) on a Conforming Set.

1.1.4. Bid Set: The plans, drawings, and specifications at the
end of the Construction Documents Phase that the Division
of the State Architect ("DSA") has approved and that the
District can use to go out to bid or solicit proposals for
construction of the Project.

1.1.5. Conforming Set: The plans, drawings, and specifications
at the end of the Bidding Phase incorporating all addenda,
if any, issued during the Bidding Phase. The Architect shall
ensure that DSA has approved all revisions to the Bid Set
that are incorporated onto the Conforming Set and for
which DSA approval is required.

1.1.6. Construction Budget: The total amount of funds the
District has identified for the entire Project plus all other
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costs, including design, construction, administration, and
financing.

1.1.7. Construction Change Documents (*CCD”): The

documentation of changes to the DSA-approved
construction documents.

1.1.8. Construction Cost Budget: The total cost to District of all
elements of the Project designed or specified by the
Architect, as adjusted at the end of each design phase in
accordance with this Agreement. The Construction Cost
Budget does not include the compensation of the Architect
and the Architect’s Consultants, the cost of land, rights-of-
way, financing or other costs which are the responsibility of
the District, including construction management.

1.1.9. Construction Manager: The District’s representative on
the Project if the District retains a construction manager,
project manager, or owner’s representative.

1.1.10. Contractor: One or more licensed contractors under
contract with the District for construction of all or a portion
of the Project.

1.1.11. Consultant(s): Any and all of Architect’s consultant(s),
sub-consultant(s), subcontractor(s), or agent(s) for the
Project.

1.1.12. District: The Pleasanton Unified School District.
1.1.13. DSA: The Division of the State Architect.

1.1.14. Extra Services: District-authorized reimbursable included
in Architect’s Fee.

1.1.15. Laboratory of Record: The District-designated
laboratory(ies) for testing of concrete, soils, materials, and

other required testing.

1.1.16. Project: Design 7 classrooms at 1,250 Square Feet
including Sinks, Demonstration table with gas and water,
fixed perimeter casework with gas as required, vertical
storage cabinets, Add Restrooms for Students and Staff.
Add 50 new parking space and an additional drop off and
pick up lane. Look at possibly add a new Network
Operation Center.

1.1.17. Record Drawings: A final set of drawings prepared by
the Architect incorporating all changes from all As-Builts,
sketches, details, and clarifications.

1.1.18. Service(s): All labor, materials, supervision, services,
tasks, and work that the Architect is required to perform

Agreement for Architectural Services Page 2
Pleasanton Unified School District
DWK DMS 3488789v1

12.7 Attachment A
Page 5 of 64



and that are required by, or reasonably inferred from, the
Agreement, and that are necessary for the design and
completion of the Project.

1.1.19. Visually Verify: To verify to the fullest extent possible by
physical observation and reasonable investigation and
without any destructive action.

Article 2. Scope, Responsibilities, and Services of Architect

2.1.  Architect shall render the Services described herein and in Exhibit
“A,” commencing with receipt of a written Notice to Proceed signed
by the District representative. Architect’s Services will be completed
in accordance with the schedule attached as Exhibit “C.”

2.2.  Architect will provide Services that shall comply with professional
architectural standards, including the standard of care applicable to
architects designing public school facilities and applicable
requirements of federal, state, and local law, including, but not
limited to, the requirements of the California Business and Professions
Code, the California Education Code, and the California Code of
Regulations. All persons providing professional services hereunder
shall be properly licensed as required by California law.

2.3. The District intends to award the Project to Contractor(s) pursuant to
a competitive bid process. District reserves its right to use alternative
delivery methods and the Architect’s scope of work may be adjusted
accordingly.

2.4. Architect acknowledges that all California public school districts are
obligated to develop and implement the following storm water
requirements, and Architect shall provide the design for the same,
without limitation:

2.4.1. A municipal Separate Storm Sewer System (*“MS4”). An MS4
is a system of conveyances used to collect and/or convey
storm water, including, without limitation, catch basins, curbs,
gutters, ditches, man-made channels, and storm drains.

2.4.2. A Storm Water Pollution Prevention Plan ("SWPPP") that
contains specific best management practices ("BMPs”) and
establishes numeric effluent limitations at:

2.4.2.1 Sites where the District engages in maintenance
(e.qg., fueling, cleaning, repairing) of transportation
activities.

2.4.2.2 Construction sites.

2.4.2.2.1 One (1) or more acres of soil will be
disturbed or
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2.4.2.2.2 The project is part of a larger common
plan of development that disturbs on
(1) or more acres of soils.

2.4.3 Architect shall conform its design work to the District’s storm
water requirements indicated above, that are approved by the
District and applicable to the Project, at no additional cost to the
District. In addition, Architect shall develop a grading and
drainage plan and a site plan from architectural information
showing a final development of the site. This drawing will also
include a horizontal and vertical control plan and a utility
infrastructure plan. The Services described in this subparagraph
shall be provided by a professional civil engineer who contracts
with or is an employee of the Architect.

2.5 Architect shall contract for or employ, at Architect’s expense,
Consultant(s) to the extent deemed necessary to complete of the Project
including, but not limited to: architects; mechanical, electrical, structural
and civil engineers; landscapers; and interior designers, licensed as such
by the State of California as part of the Basic Services. Architect shall
submit to the District the names of Consultant(s) for approval prior to
commencement of Services, as indicated below. The District reserves the
right to reject Architect’s use of any particular Consultant. Nothing in the
foregoing procedure shall create any contractual relationship between the
District and Architect’s Consultant employed by the Architect under terms
of the Agreement. Architect shall require each of the Consultants retained
by it to execute agreements with standard of care and indemnity
provisions commensurate with this Agreement, but Architect shall remain
solely responsible and liable to District for all matters covered by this
Agreement.

2.6 Architect shall coordinate with District personnel or its designated
representatives as may be requested and desirable, including with other
professionals employed by the District for the design, coordination or
management of other work related to the Project. This shall include,
without limitation, coordination with State labor compliance, if any. If the
Architect Employs Consultant(s), the Architect shall ensure that its
contract(s) with its Consultant(s) include language notifying the
Consultant(s) of State labor compliance, if any.

2.7 Architect shall identify the regulatory agencies that have jurisdiction over
essential building and design elements and coordinate with and implement
the requirements of the regulatory agencies, including, without limitation,
the California Department of Education, the Office of Public School
Construction, the Department of General Services, DSA, including DSA
Fire/Life Safety, DSA Access Compliance Section, DSA Structural Safety
Section, the State Fire Marshal and any regulatory office or agency that
has authority for review and supervision of school district construction
projects.

2.7.2 1If the Project is subject to DSA jurisdiction, then Architect, and
its Consultants, if any, shall comply with all the DSA
requirements, including without limitation, all the requirements
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included and/or referenced in the following forms, Bulletins
(“"BU"), Interpretations of Regulations (“IR"), Policies (“PL"), or
Procedures ("PR"):

2.7.2.1 Form DSA IR A-6, Construction Change Document
Submittal and Approval Process.

2.7.2.2 Form DSA IR A-18: Use of Construction Documents
Prepared by Other Professionals.

2.7.2.3 Form DSA IR A-24, Construction Phase Duties of the
School District, Contractor and Design Professional.

2.7.2.4 Form DSA PR 07-01: Pre-Check Approval Process.

2.7.2.5 Form DSA PR 07-02: Over-The-Counter Review of
Projects Using Pre-Check Approved Design.

2.7.2.6 DSA PR 18-04.BB18: Electronic Plan Review for
Design Professionals of Record Using Bluebeam
2018.

2.7.2.7 DSA PR 18-09.BB18: Electronic Plan Review for Over-
the-Counter ("OTC") Projects Using Bluebeam 2018.

2.7.2.8 Form DSA PR 13-01, Construction Oversight Process
Procedure.

2.7.2.8.1 Each of Architect’s duties as provided in
the Construction Oversight Process
Procedure shall be performed timely so
as not to result in any delay to the
Project.

2.7.2.9 Form DSA PR 13-02, Project Certification Process.

The above list is representative only and not intended to be
exhaustive. Architect is expected to comply with all DSA
requirements.

2.7.3 Notwithstanding the DSA forms, BUs, IRs, PLs, or PRs referenced
anywhere in this Agreement, each of which is current as of the
Effective Date, all Projects subject to DSA’s jurisdiction shall be
submitted for review, back check, and approval, under the
electronic plan review process ("EPR process”), rather than paper
submission for all projects (including OTC Projects) submitted to
DSA. Architect, and its Consultants, if any, shall comply with the
EPR process and related DSA procedures including, without
limitation, DSA PR 18-04.BB18 and DSA PR 18-09.BB18, and any
subsequent or replacement procedures relating to DSA
promulgated EPR process. Any reference herein to a particular
DIR form, BU, IR, PL, or PR, shall mean and include the then-
current DIR form, BU, IR, PL, or PR, respectively. To the extent
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that the EPR process has superseded such form or paper
submission process, the EPR process then in effect shall control.

2.8 Architect shall provide Services as required to obtain any local, state
and/or federal agencies’ approval for on-site and off-site work related to
the Project including review by regulatory agencies having jurisdiction over
the Project.

2.9 Architect shall direct and monitor the work of the District’s DSA project
inspector(s) (“Project Inspector(s)”) and the Laboratory of Record.
Architect shall provide DSA required supervision of special inspectors not
provided by the Laboratory of Record.

2.10 Architect shall give efficient supervision to Services, using its best skill and
attention. Architect shall carefully study and compare all plans, drawings,
specifications, and other instructions and shall at once report to District,
Construction Manager, and Contractor, any error, inconsistency, or
omission that Architect or its employees may discover, in writing, with a
copy to District's Project Inspector(s). Architect is responsible for
discovering of errors, inconsistencies, or omissions therein.

2.11 Architect recognizes that the District may obtain the services of a
Construction Manager at any time. Regardless, Architect may have to
assume certain coordination and management responsibilities, including
tracking Requests for Information (“RFI"), providing RFI responses, and
leading all coordination meetings between the District, Project Inspectors,
and Contractors on the Project. The Construction Manager, if any, shall be
authorized to give Architect Services authorizations and issue written
approvals and notices to proceed on behalf of District. The District
reserves the right to designate a different Construction Manager at any
time. Any task, including, but not limited to, reviews or approvals that the
District may perform pursuant to this Agreement may be performed by the
Construction Manager, unless that task indicates it shall be performed by
the Governing Board of the District. In addition, the District may have a
constructability review of Architect’s plans, drawings, and specifications.
Architect shall conform any plans, drawings, and specifications to the
constructability review as part of the Services under this Agreement and
shall not be entitled to any compensation as Extra Services for this
activity.

2.12 Architect shall provide computer-generated pictures downloaded to
computer files, updated as requested by the District, that the District may
use on its website.

2.13 As part of the Basic Services, Architect is not responsible for:

2.13.2 Ground contamination or hazardous material analysis.
2.13.3 Any asbestos and/or lead testing, design or abatement;

however, it shall coordinate and integrate its work with any
such information provided by District.
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2.13.4 Compliance with the California Environmental Quality Act
("CEQA"), except that Architect agrees to coordinate its work
with that of any CEQA consultants retained by the District, to
provide current elevations and schematic drawings for use in
CEQA compliance documents, and to incorporate any
mitigation measures adopted by the District into the Project
design at no additional cost to the District.

2.13.5 Historical significance report.
2.13.6 Soils investigation.

2.13.7 Geotechnical hazard report, except as indicated in Exhibit
\\A.II

3 Architect Staff

3.4 The Architect has been selected to perform the Services herein because of
the skills and expertise of key personnel.

3.5 The Architect agrees that the following key personnel in Architect’s firm
shall be associated with the Project and perform the Services in the
following capacities:

Principal In Charge: Mark Finney

Project Director: Mike Bowers

Project Architect(s):

Project Architect(s):

Other:

Major Consultants:
Electrical: N/A
Mechanical: N/A

Structural: N/A

Civil: N/A
Other: N/A

3.6 Architect shall not change any of the key personnel listed above without
District’s prior written approval, unless said personnel cease to be
employed by Architect. Regardless of the reason for the change in key
personnel, the District shall be allowed to interview and retains the right to
approve replacement personnel.
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3.7 If any designated lead or key person fails to perform to the satisfaction of
the District, then upon District’s written notice, Architect shall have five
(5) calendar days to remove that person from the Project and replace that
person with one acceptable to the District.

3.8 All lead or key personnel for any Consultant must also be designated by
the Consultant and are subject to all conditions stated in this Agreement.

3.9 Architect represents that Architect has no existing interest and will not
acquire any interest, direct or indirect, which could conflict in any manner
or degree with the performance of Services required under this
Agreement. Architect agrees further that no person having any such
interest shall be employed by Architect.

3.10 Architect shall comply with Education Code section 17302(a). Architect
agrees that any plans and/or specifications included in the Services shall
be prepared under the supervision of licensed personnel, and that licensed
personnel shall be in “responsible charge” of persons who observe the
construction.

4 Schedule of Services

Architect shall commence Services under this Agreement upon receipt of a
written Notice to Proceed. Architect shall prosecute the Services diligently as
described in Exhibit “A,” so as to proceed with and complete the Services in
compliance with the schedule in Exhibit “C.” Time is of the essence.
Architect’s failure to perform Services on time as specified in this Agreement
is a material breach of this Agreement. Delays beyond the Architect’s or
Architect’s Consultant(s)’ reasonable control will not be a material breach.

5 Construction Cost Budget

5.4 Architect hereby accepts the District’s established Construction Cost
Budget and Project scope. In accordance with Exhibit “A,” the Architect
shall have responsibility to further develop, review, and reconcile the
Construction Cost Budget at the beginning of the Project and at the
completion of each design phase. The District and Construction Manager,
if one is retained, shall also have responsibility to develop, review, and
reconcile the Construction Cost Budget with the Architect.

5.5 Architect shall complete all Services as described in Exhibit “A,” including
all plans, designs, drawings, specifications and other instructions, so that
the cost to construct the work designed by the Architect will not exceed
the Construction Cost Budget, as adjusted subsequently with the District’s
written approval. Architect shall maintain cost controls throughout the
Project to deliver the Project within the Construction Cost Budget.

5.6 The District may, in its sole discretion, do one, or a combination, of the
following if any of the events in Article 5.4 occur:

5.6.2 Give Architect written approval on an agreed adjustment to the
Construction Cost Budget.
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5.6.3 Authorize Architect to redesign or value engineer and re-
negotiate, when appropriate, and/or re-bid the Project within
three (3) months’ time of receipt of bids (exclusive of District
and other agencies’ review time) at no additional cost to the
District.

5.6.4 Terminate this Agreement if the Project is abandoned by the
District, without further obligation by either party.

5.6.5 Within three (3) months’ time of receipt of bids, instruct
Architect to revise the drawings and specifications (in scope and
quality as approved by the District) to bring the Project within
the Construction Cost Budget for re-bidding at no additional cost
to the District.

5.7 If any of the following events occur, the District may exercise any one, or
any combination, of the actions set forth in Article 5.3 above:

5.7.2 The lowest responsive base bid received is in excess of five
percent (5%) of the Construction Cost Budget; or

5.7.3 If the combined total of base bid and all additive alternates come
in ten percent (10%) or more under the Construction Cost
Budget; or

5.7.4 1If the Construction Cost Budget increases in phases subsequent
to the Schematic Design Phase due to reasonably foreseeable
changes in the condition of the construction market in the county
in which the District is located, in so far as these have not been
caused by Acts of God, earthquakes, strikes, war, or energy
shortages due to uncontrollable events in the world economy.

6 Fee and Method of Payment

6.4 The District shall pay Architect for all Services contracted for under this
Agreement an amount equal to the following (“*Fee”):

A not to exceed amount of Seven Hundred Ninety-nine
Thousand, Nine Hundred Ninety-Eight Dollars ($1,073,000.00)
based on the rates set forth in Exhibit “D."”

A not to exceed amount of Twenty Thousand Dollars ($5,000)
for Reimbursable Fund.

6.5 The District shall pay Architect the Fee pursuant to the provisions of
Exhibit “D.”

6.6 Architect shall bill its work under this Agreement in accordance with
Exhibit “D.”

6.7 No increase in Fee will be due from CCDs and/or change orders generated
during the construction period to the extent caused by Architect’s error(s)
or omission(s).

Agreement for Architectural Services Page 9
Pleasanton Unified School District
DWK DMS 3488789v1

12.7 Attachment A
Page 12 of 64



6.8 The Architect’s Fee set forth in this Agreement shall be full +
compensation for all of Architect’s Services incurred in the performance
hereof as indicated in Exhibit “D.”

6.9 Regardless of the structure of Architect’s Fee, the Architect’s Fee may be
adjusted downward if the Scope of Services of this Agreement is reduced
by the District in accordance with this Agreement.

7 Payment for Extra Services or Changes

Any charges for Extra Services shall be paid by the District as described in
Exhibit “B” only upon certification that the claimed Extra Service was
authorized as indicated herein and that the Extra Services have been
satisfactorily completed. If Architect performs any Extra Services without
prior written authorization by the Construction Manager or the District’s
authorized representative, the District will not be obligated to pay for such
Extra Services. The foregoing provision notwithstanding, Architect will be
paid by the District as described in Exhibit “B” for Extra Services that the
Construction Manager or the District’s authorized representative verbally
requests, provided that Architect confirms such request in writing pursuant
to the notice requirements of this Agreement, and proceeds with such Extra
Services not earlier than two (2) business days after the District receives
Architect’s written confirmation of the request.

8 Ownership of Data

8.4 Pursuant to Education Code section 17316, this Agreement creates a non-
exclusive and perpetual license for the District to use, at its discretion, all
plans including, but not limited to, record drawings, specifications,
estimates and other documents that Architect or its Consultants prepare or
cause to be prepared pursuant to this Agreement.

8.5 Architect retains all rights to all copyrights over designs and other
intellectual property embodied in the plans, record drawings,
specifications, estimates, and other documents that Architect or its
Consultants prepare or cause to be prepared pursuant to this Agreement.

8.6 Architect shall perform the Services and prepare all documents under this
Agreement with the assistance of Computer Aided Design Drafting
Technology ("CADD") (e.g., AutoCAD). Architect shall deliver to District,
on request, the tape and/or compact disc format and the name of the
supplier of the software/hardware necessary to use the design file. As to
any drawings that Architect provides in a CADD file format, the District
acknowledges that anomalies and errors may be introduced into data
when it is transferred or used in a computer environment, and that the
District should rely on hard copies of all documents.

8.7 In order to document exactly what CADD information was given to the
District, Architect and District shall each date and sign a "hard" copy of
reproducible documents that depict the information at the time Architect
produces the CADD information. The District agrees to release Architect
from all liability, damages, and/or claims that arise due to any changes
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made to this information by anyone other than Architect or its
Consultant(s) subsequent to it being given to the District.

8.8 Following the termination of this Agreement, for any reason whatsoever,
Architect shall promptly deliver to the District upon written request and at
no cost to the District the following items (hereinafter “Instruments of
Service”), which the District shall have the right to utilize in any way
permitted by statute:

8.8.2 One (1) set of the Bid Set, including the bidding requirements,
specifications, and all existing cost estimates for the Project, in
hard copy, reproducible format.

8.8.3 One (1) set of fixed image CADD files in DXF format of the
drawings that are part of the Conforming Set.

8.8.4 One (1) set of non-fixed image CADD drawing files in DXF or
DWG or both formats of the site plan, floor plans (architectural,
plumbing, structural, mechanical and electrical), roof plan,
sections and exterior elevations of the Project.

8.8.5 All finished or unfinished documents, studies, reports,
calculations, drawings, maps, models, photographs, technology
data and reports prepared by the Architect under this
Agreement.

8.8.6 The obligation of Section 8.5 of this Agreement shall survive the
termination of this Agreement for any reason whatsoever.

8.9 In the event the District changes or uses any fully or partially completed
documents without Architect’s knowledge or participation or both, the
District agrees to release Architect of responsibility for such changes, and
shall hold Architect harmless from and against any and all claims on
account of any damages or losses to property or persons, or economic
losses, arising out of that change or use, unless Architect is found to be
liable in a forum of competent jurisdiction. In the event that the District
uses any fully or partially completed documents without the Architect’s full
involvement, the District shall remove all title blocks and other information
that might identify Architect and its Consultants.

9 Termination of Contract

9.4 District’s Termination of Architect for Cause: If Architect fails to perform
Architect’s duties to District’s satisfaction, or if Architect fails to fulfill in a
timely and professional manner Architect’s material obligations under this
Agreement, or if Architect violates any of the material terms or provisions
of this Agreement, the District shall have the right to terminate this
Agreement, in whole or in part, effective immediately upon the District
giving written notice thereof to the Architect. In the event of a
termination pursuant to this subdivision, Architect may invoice the District
for all Services performed until the notice of termination, but the District
shall have the right to withhold payment and deduct any amounts equal to
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the District’s costs because of Architect’s actions, errors, or omissions that
caused the District to terminate the Agreement.

9.5 District’s Request for Assurances: If District at any time reasonably
believes that Architect is or may be in default under this Agreement,
District may in its sole discretion notify Architect of this fact and request
written assurances from Architect of performance of Services and a written
plan from Architect to remedy any potential default under the terms this
Agreement that the District may advise Architect of in writing. Architect
shall, within ten (10) days of District’s request, deliver a written cure plan
that meets the requirements of the District’s request for assurances.
Architect’s failure to provide such written assurances of performance and
the required written plan, within ten (10) days of request, will constitute a
material breach of this Agreement sufficient to justify termination for
cause.

9.6 District’s Termination of Architect for Convenience: District shall have the
right in its sole discretion to terminate the Agreement for its own
convenience. In the event of a termination for convenience, Architect may
invoice District and District shall pay all undisputed invoice(s) for Services
performed until the District’s notice of termination.

9.7 Effect on Pre-Termination Services: Except as indicated in this Article,
termination shall have no effect upon any of the rights and obligations of
the Parties arising out of any transaction occurring prior to the effective
date of such termination.

9.8 Architect’s Termination of Agreement for Cause: Architect has the right to
terminate this Agreement if the District does not fulfill its material
obligations under this Agreement. Such termination shall be effective
thirty (30) days after receipt of written notice from Architect to the
District. Architect may invoice the District and the District shall pay all
undisputed invoice(s) for Services performed until Architect’s notice of
termination.

9.9 Ceasing Services Upon Termination: If, at any time in the progress of the
Design of the Project, the Governing Board of the District determines that
the Project should be terminated, Architect, upon written notice from the
District of such termination, shall immediately cease Services on the
Project. The District shall pay Architect only the fee associated with the
Services provided since the last invoice that has been paid and up to the
notice of termination.

9.10 Project Suspension: If the District suspends the Project for more than one
hundred twenty (120) consecutive days, Architect shall be compensated
for Services performed prior to notice of that suspension. When the Project
is resumed, the schedule shall be adjusted and Architect’s compensation
shall be equitably adjusted to provide for expenses incurred in the
resumption of the Architect’s Services. If the District suspends the Project
for more than two (2) years, Architect may terminate this Agreement by
giving written notice.
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10 Indemnity/Architect Liability

10.4 To the furthest extent permitted by California law, Architect shall
indemnify and hold free and harmless the District, its Governing Board,
agents, representatives, officers, consultants, employees, trustees, and
volunteers (“the Indemnified Parties”) from any and all claims, demands,
causes of action, costs, expenses, liability, loss, damage or injury of any
kind, in law or equity (“Claim”) that arise out of, pertain to, or relate to
the negligence, recklessness, or willful misconduct of the Architect, its
officers, employees, subcontractors, consultants, or agents, including
without limitation the payment of all consequential damages. Architect
shall also, to the furthest extent permitted by California law, defend the
Indemnified Parties at Architect’s own expense, including attorneys’ fees
and costs, from any and all Claim(s) and allegations relating thereto with
counsel approved by District where such approval is not to be
unreasonably withheld. Whereas the cost to defend the Indemnified
Parties charged to the Architect shall not exceed the proportionate
percentage of Architect’s fault as determined by a court of competent
jurisdiction, any amounts paid in excess of such established fault will be
reimbursed by the District. Notwithstanding the previous sentence, in the
event one or more defendants is unable to pay its share of defense costs
due to bankruptcy or dissolution of the business, the design professional
shall meet and confer with other parties regarding unpaid defense costs.

10.5 Architect shall pay and satisfy any judgment, award, or decree that may
be rendered against the Indemnified Parties in any Claim. Architect’s
obligation, subject to Article 10.1, includes reimbursing the District for the
cost of any settlement paid by the Indemnified Parties and for any and all
fees and costs, including but not limited to legal fees and costs, expert
witness fees, and consultant fees, incurred by the Indemnified Parties in
the defense of any Claim(s), or to enforce the indemnity herein.
Architect’s obligation to defend or to indemnify shall not be restricted to
insurance proceeds. District shall also have the right to accept or reject
any legal representation that Architect proposes to defend the Indemnified
Parties.

10.6 District may withhold from amounts owing to Architect any and all costs
that arise out of, pertain to, or relate to Architect’s negligence,
recklessness, or willful misconduct.

11 Conduct on Project Site and Fingerprinting

11.4 Unacceptable and/or loud language will not be tolerated. “Cat calls” or other
derogatory language toward students, staff, or the public will not be
allowed.

11.5 Drugs, alcohol, and smoking on District property are strictly prohibited. No
drugs, alcohol and/or smoking are allowed at any time in any building and/or
grounds on District’s property. No students, staff, visitors or Contractors
are to use drugs on District’s property.

11.6 Architect shall comply with the provisions of Education Code section
45125.1 regarding the submission of employee fingerprints to the
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California Department of Justice and the completion of criminal
background investigations of its employees. Architect shall not permit any
employee to have any contact with District pupils until such time as the
Architect has verified in writing to the governing board of the District that
the employee has not been convicted of a felony, as defined in Education
Code section 45122.1. Architect’s responsibility shall extend to all
employees, agents, and employees or agents of its Consultants regardless
of whether those individuals are paid or unpaid, concurrently employed by
the District, or acting as Architect’s independent contractors. Architect
shall provide to District verification of compliance with this section and the
Criminal Background Investigation Certification (Exhibit “E") in writing
prior to each individual commencing employment or participating on the
Project and prior to permitting contact with any student.

12 Responsibilities of the District

12.4 The District shall examine the documents submitted by the Architect and
shall render decisions so as to avoid unreasonable delay in the process of
the Architect’s Services.

12.5 The District shall verbally or in writing inform Architect if the District
becomes aware of any fault or defect in the Project, including any errors,
omissions or inconsistencies in the Architect’s documents. Failure to
provide such notice shall not relieve Architect of its responsibility
therefore, if any.

12.6 Unless the District and Architect agree that a hazardous materials
consultant shall be a Consultant of the Architect, the District shall furnish
the services of a hazardous material consultant or other consultants when
(a) Architect submits a written request for such services or (b) District
deems such services necessary or District request such services. These
services shall include: asbestos and lead paint survey; abatement
documentation; and specifications related to said matters, which are to be
incorporated into bid documents prepared by Architect. If the hazardous
materials consultant is furnished by the District and is not a Consultant of
the Architect, the specifications shall include a note to the effect that the
hazardous materials consultant’s specifications are included in the
Architect’s bid documents for the District’s convenience and have not been
prepared or reviewed by the Architect. The note shall also direct questions
about the hazardous materials consultant’s specifications related to
asbestos and lead paint survey and/or abatement documentation to the
preparer of the hazardous materials consultant’s specifications.

i3 Liability of District

13.4 Other than as provided in this Agreement, District’s financial obligations
under this Agreement shall be limited to the payment of the compensation
as provided in this Agreement. Notwithstanding any other provision of
this Agreement, in no event shall District be liable, regardless of whether
any claim is based on contract or tort, for any special, consequential,
indirect or incidental damages, including, but not limited to, lost profits or
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revenue, arising out of or in connection with this Agreement or the
Services performed in connection with this Agreement.

13.5 Architect shall pay to District any and all costs incurred by District, or for
which District may become liable, to the extent caused by negligent
delays, acts, or omissions of Architect in its performance of its Services.

13.6 District shall not be responsible for any damage to persons or property as
a result of the use, misuse or failure of any equipment used by Architect,
or by its employees, even though such equipment be furnished or loaned
to Architect by District.

13.7 Architect hereby waives any and all claim(s) for recovery from the District
under this Agreement, which loss or damage is covered by valid and
collectible insurance policies. Architect agrees to have its required
insurance policies endorsed to prevent the invalidation of insurance
coverages by reason of this waiver. This waiver shall extend to claims
paid, or expenses incurred, by Architect’s insurance company on the
District’s behalf.

14 Nondiscrimination

14.4  Architect agrees that no discrimination shall be made in the employment
of persons under this Agreement because of the race, national origin,
ancestry, religion, age, physical or mental disability, sex/gender, sexual
orientation or gender identity of such person.

14.5 Architect shall comply with any and all applicable regulations and laws
governing nondiscrimination in employment.

15 Insurance

15.4 Architect shall comply with the insurance requirements for this Agreement,
set forth in Exhibit “E.”

15.5 Architect shall provide certificates of insurance and endorsements to
District prior to commencement of the work of this Agreement as required
in Exhibit “E.” Architect shall provide District with a complete copy of the
applicable insurance policies upon the District’s written request.

16 Covenant against Contingent Fees

Architect warrants that it has not employed or retained any company or
person, other than a bona fide employee working solely for the Architect, to
solicit or secure this Agreement, and that it has not paid or agreed to pay
any company or person, other than a bona fide employee working solely for
the Architect, any fee, commission, percentage, brokerage fee, gift, or any
other consideration contingent on or resulting from the award or making of
this Agreement. For breach or violation of this warranty, the District shall
have the right to annul this Agreement without liability, or in its discretion, to

Agreement for Architectural Services Page 15
Pleasanton Unified School District
DWK DMS 3488789v1

12.7 Attachment A
Page 18 of 64



deduct from the contract price or consideration or to recover the full amount
of such fee, commission, percentage fee, gift, or contingency.

17 Entire Agreement/Modification

This Agreement, including the Exhibits attached hereto, supersedes all
previous contracts and constitutes the entire understanding of the Parties
hereto. Architect shall be entitled to no benefits other than those specified
herein. No changes, amendments, or alterations shall be effective unless in
writing and signed by both Parties. Architect specifically acknowledges that
in entering this Agreement, Architect relies solely upon the provisions
contained in this Agreement and no others.

18 Non-Assignment of Agreement

This Agreement is intended to secure Architect’s specialized Services.
Architect may not assign, transfer, delegate, or sublet any interest therein
without District’s prior written consent. Any such assignment, transfer,
delegation or sublease without the District’s prior written consent shall be
considered null and void. Likewise, District may not assign, transfer,
delegate or sublet any interest therein without Architect’s prior written
consent. Any such assignment, transfer, delegation or sublease without
Architect’s prior written consent shall be considered null and void.

19 Law, Venue

19.4 This Agreement has been executed and delivered in the State of California
and the validity, enforceability and interpretation of any of the clauses of
this Agreement shall be determined and governed by the laws of the State
of California.

19.5 To the fullest extent permitted by California law, the county in which the
District administration office is located shall be the venue for any action or
proceeding that may be brought or arise out of, in connection with or by
reason of this Agreement.

20 Alternative Dispute Resolution

20.4 All claims, disputes or controversies arising out of, or in relation to the
interpretation, application or enforcement of this Agreement may be
decided through mediation as the first method of resolution. Notice of the
demand for mediation of a dispute shall be filed in writing with the other.
The demand for mediation shall be made within a reasonable time after
written notice of the dispute has been provided to the other Party, but in
no case longer than ninety (90) days after initial written notice.

20.5 If a claim, or any portion thereof, remains in dispute upon satisfaction of all
applicable dispute resolution requirements, the Architect shall comply with
all claims presentation requirements as provided in Chapter 1 (commencing
with section 900) and Chapter 2 (commencing with section 910) of Part 3
of Division 3.6 of Title 1 of Government Code as a condition precedent to
the Architect’s right to bring a civil action against the District. For purposes
of those provisions, the running of the time within which a claim must be
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presented to the District shall be tolled from the time the Architect submits
its written claim until the time the claim is denied, including any time utilized
by any applicable meet and confer process.

20.6 Pending resolution of the dispute, Architect agrees it will neither rescind
the Agreement nor stop the performance of the Services.

21 Tolling of Claims

Architect agrees to toll all statutes of limitations for District to commence an
action against Architect for claims that arise out of, pertain to, or relate to
Contractors’ or subcontractors’ claims against District involving Architect’s
work, until the Contractors’ or subcontractors’ claims are finally resolved.

22 Attorneys’ Fees

In the event either Party commences any action or legal proceeding for
damages for any alleged breach of any provision of or performance under
this Agreement, to terminate this Agreement, or to enforce, protect or
establish any term or covenant of this Agreement or right or remedy of
either party, the prevailing party shall be entitled to recover, as a part of the
action or proceeding, reasonable attorneys' fees and court costs, including
consultants’ fees, attorneys' fees and costs for appeal, as may be fixed by
the court. The term "prevailing party" shall mean the party who received
substantially the relief requested, whether by settlement, dismissal,
summary judgment, judgment, or otherwise.

23 Severability

If any term, covenant, condition or provision of this Agreement is held by a
court of competent jurisdiction to be invalid, void or unenforceable, the
remainder of the provisions hereof shall remain in full force and effect and
shall in no way be affected, impaired or invalidated thereby.

24 Employment Status

24.4 Architect shall, during the entire term of Agreement, be an independent
contractor. Nothing in this Agreement is intended, nor shall it be
construed, to create an employer-employee relationship, a joint venture
relationship, or to allow the District to exercise discretion or control over
the professional manner in which Architect performs the Services that are
the subject matter of this Agreement; provided always, however, that
Architect’s Services shall be provided in a manner consistent with all
applicable standards and regulations governing such Services.

24.5 Architect understands and agrees that Architect’s personnel are not and
will not be eligible for membership in or any benefits from any District
group plan for hospital, surgical or medical insurance, or for membership
in any District retirement program or for paid vacation, paid sick leave or
other leave, with or without pay or for other benefits which accrue to a
District employee.
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24.6 Should the District, in its discretion, or a relevant taxing authority such as
the Internal Revenue Service or the State Employment Development
Department, or both, determine that Architect, or any employee or
Consultant of Architect, is an employee of the District for purposes of
collection of any employment taxes, the amounts payable under this
Agreement shall be reduced by amounts equal to both the employee and
employer portions of the tax due (and offsetting any credits for amounts
already paid by Architect which can be applied against this liability). The
District shall then forward those amounts to the relevant taxing authority.

24.7 Should a relevant taxing authority determine a liability for past services
performed by Architect for the District, upon notification of such fact by
the District, Architect shall promptly remit such amount due or arrange
with the District to have the amount due withheld from future payments to
Architect under this Agreement (again, offsetting any amounts already
paid by Architect which can be applied as a credit against such liability).

24.8 A determination of employment status pursuant to the preceding two (2)
paragraphs shall be solely for the purposes of the particular tax in
question, and for all other purposes of this Agreement, Architect shall not
be considered an employee of the District. Notwithstanding the foregoing,
should any court, arbitrator, or administrative authority determine that
Architect is an employee for any other purpose, then Architect agrees to a
reduction in District’s liability resulting from this Agreement pursuant to
principles similar to those stated in the foregoing paragraphs so that the
total expenses of District under this Agreement shall not be greater than
they would have been had the court, arbitrator, or administrative authority
determined that Architect or its employees of Consultants was not an
employee.

24.9 Nothing in this Agreement shall operate to confer rights or benefits on
persons or entities not a party to this Agreement.

25 Certificate of Architect

25.4 Architect certifies that the Architect is properly certified or licensed under
the laws and regulations of the State of California to provide the
professional services that it has herein agreed to perform.

25.5 Architect warrants it shall comply with all applicable ordinances,
regulations, and resolutions of the County in which the District is located.
Architect also warrants all of the work Architect performs under this
Agreement shall comply with all applicable laws, rules, regulations and
codes of the United States and the State of California.

25.6 Architect certifies that it is aware of the provisions of the California Labor
Code requiring every employer to be insured against liability for workers’
compensation or to undertake self-insurance in accordance with the
provisions of that code, and it certifies that it will comply with those
provisions before commencing the performance of the Services of this
Agreement.
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25.7 Architect certifies that it is aware of the provisions of California Labor Code
and California Code of Regulations that require the payment of prevailing
wage rates and the performance of other requirements on certain “public
works” and “"maintenance” projects (“Prevailing Wage Laws”). Since the
Architect is performing Services as part of a “public works” or
“maintenance” project, and since the total compensation is one thousand
dollars ($1,000) or more, the Architect agrees to fully comply with and to
require its Consultant(s) to fully comply with all requirements of the
Prevailing Wage Laws.

26 Cost Disclosure - Documents and Written Reports

Architect shall be responsible for compliance with California Government
Code section 7550, if the total cost of the Contract is over five thousand
dollars ($5,000).

27 Notice & Communications

Notices and communications between the Parties to this Agreement may be
sent to the following addresses:

District: Architect:

Pleasanton Unified School District Sugimura Finney Architects
4665 Bernal Ave. 2155 S. Bascom Ave., Suite 200
Pleasanton, CA 94566 Campbell, CA 95008

ATTN: John Chwastyk ATTN: Mark C. Finney

FAX: FAX:

Any notice personally given shall be effective upon receipt. Any notice sent
by facsimile shall be effective the day after transmission. Any notice sent by
overnight delivery service shall be effective the day after delivery. Any
notice given by mail shall be effective five (5) days after deposit in the
United States mail.

Architect and the District, by notice given hereunder, may designate different
addresses to which subsequent notices, certificates or other communications
will be sent.

28 Disabled Veteran Business Enterprise Participation

Pursuant to section 17076.11 of the Education Code, the District has a
participation goal for disabled veteran business enterprises ("DVBEs") of at
least three percent (3%), per year, of funds expended each year by the
District on projects that use funds allocated by the State Allocation Board
pursuant to the Leroy F. Greene School Facilities Act (the “Act”). This Project
may use funds allocated under the Act. Therefore, to the extent feasible and
pertaining to future hiring’s, Architect, before it executes the Agreement, shall
provide to the District certification of compliance with the procedures for
implementation of DVBE contracting goals, appropriate documentation
identifying the amount(s) intended to be paid to DVBEs in conjunction with the
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contract, and documentation demonstrating Architect’s good faith efforts to
meet these goals.

29 District’s Right to Audit

29.4 District retains the right to review and audit, and the reasonable right of

29.5

29.6

29.7

29.8

29.9

access to Architect’s and any Consultant’s premises to review and audit
the Architect’s compliance with the provisions of this Agreement
("District’s Right”). The District’s Right includes the right to inspect,
photocopy, and to retain copies, outside of Architect’s premises, of any
and all Project-related records and other information with appropriate
safeguards, if such retention is deemed necessary by the District in its sole
discretion. The District shall keep this information confidential, as allowed
by applicable law. '

The District’s Right includes the right to examine any and all books,
records, documents and any other evidence of procedures and practices
that the District determines is necessary to discover and verify whether
Architect is in compliance with all requirements of this Agreement.

If there is a claim for additional compensation or for Extra Services, the
District’s Right includes the right to examine books, records, documents,
and any and all other evidence and accounting procedures and practices
that the District determines is necessary to discover and verify all direct
and indirect costs, of whatever nature, which are claimed to have been
incurred, or anticipated to be incurred.

Architect shall maintain complete and accurate records in accordance with
generally accepted accounting practices in the industry. Architect shall
make available to the District for review and audit all Project-related
accounting records and documents and any other financial data. Upon
District’s request, Architect shall submit exact duplicates of originals of all
requested records to the District.

Architect shall include audit provisions in any and all of its subcontracts,
and shall ensure that these sections are binding upon all Consultants.

Architect shall comply with these provisions within fifteen (15) days of the
District’s written request to review and audit any or all of Architect’s
Project-related records and information.

30 Other Provisions

30.4

Architect shall be responsible for the cost of preparing and/or reviewing
CCDs, change orders, or other required documents caused by the
Architect’s willful misconduct, recklessness, or negligent acts, errors or
omissions. Without limiting Architect’s liability for indirect cost impacts,
the direct costs for change orders for which Architect shall be liable shall
equal the difference between the cost of the change order and the
reasonable cost of the work had that work been a part of the originally
prepared Bid Set. These amounts shall be paid by Architect to District or
the District may withhold those costs from amounts due or to become due
to Architect.
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31

30.5

30.6

30.7

Neither the District’s review, approval of, nor payment for, any of the
Services required under this Agreement shall be construed to operate as a
waiver of any rights under this Agreement, and Architect shall remain
liable to the District in accordance with this Agreement for all damages to
the District caused by Architect’s failure to perform any of the Services
furnished under this Agreement to the standard of care of the Architect for
its Services, which shall be, at a minimum, the standard of care of
architects performing similar work for California school districts in or
around the same geographic area as the District.

Each party warrants that it has had the opportunity to consult counsel and
understands the terms of this Agreement and the consequences of
executing it. In addition, each party acknowledges that the drafting of this
Agreement was the product of negotiation, that no party is the author of
this Agreement, and that this Agreement shall not be construed against
any party as the drafter of the Agreement.

The individual executing this Agreement on behalf of Architect warrants and
represents that she/he is authorized to execute this Agreement and bind
the Construction Manager to all terms hereof.

Exhibits “A” through “E” attached hereto are hereby incorporated
by this reference and made a part of this Agreement.

[SIGNATURES ON FOLLOWING PAGE]

IN WITNESS WHEREOF, the parties hereto have executed this Agreement on the

date(s) indicated below.

PLEASANTON UNIFIED SCHOOL Sugimura Finney Architects
DISTRICT

Date: , 2020 Date: JAN. 20 , 2020
By: By: (WM/ )LFR/ML/
Title: Assistant Superintendent, Business Service Title: Princl@al in Chargé___ 7
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EXHIBIT "A"

RESPONSIBILITIES AND SERVICES OF ARCHITECT

Architect shall provide all professional services necessary for completing the following:

A. SCOPE OF PROJECT

1.

Project Name: [Roofing and HVAC Repairs Phase I]

2. Construction Cost Budget: [$10,770,411.60]

B. BASIC SERVICES

Architect agrees to provide the Services described below:

1,

3.

Architect shall be responsible for the professional quality and technical accuracy of all
studies, reports, projections, master plans, designs, drawings, specifications and
other services furnished by Architect under the Agreement as well as coordination
with all master plans, studies, reports and other information provided by District.
Architect shall, without additional compensation, correct or revise any errors or
omissions in its studies, reports, projections, master plans, design, drawings,
specifications and other Services.

Architect will use all due care and diligence to confirm that its plans and
specifications and all other information provided by or on behalf of the District to
potential bidders discloses and publishes any potentially relevant information that
could, in any way, have an impact on a Contractor's cost of performance. Architect
shall advise the District of the most effective methods of identifying and securing
such information as part of each stage of design. Architect shall track for District's
benefit all such suggested and disclosed information.

The District shall provide all information available to it to the extent the information
relates to Architect’s scope of work. This information shall include, if available,

a. Physical characteristics;
b. Legal limitations and utility locations for the Project site(s);
c. Written legal description(s) of the Project site(s);

d. Grades and lines of streets, alleys, pavements, and adjoining property and
structures;

e. Adjacent drainage;

f. Rights-of-way, restrictions, easements, encroachments, zoning, deed restrictions,
and boundaries and contours of the Project site(s);

g. Locations, dimensions and necessary data with respect to existing buildings,
other improvements and trees;

EXHIBIT A PageA-1
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h. Information concerning available utility services and lines, mechanical and other
services, both public and private, above and below grade, including inverts and
depths;

i. Surveys, reports, as-built drawings, record drawings; and
j. Subsoil data, chemical data, and other data logs of borings.

Architect shall Visually Verify this information and all existing Project utilities,
including capacity, and document the location of existing utility lines, telephone,
water, sewage, storm drains and other lines on or around the Project to the extent
determinable by the documents provided by the District.

If Architect determines that the information or documentation the District provides is
insufficient for purposes of design, or if Architect requires: a topographical survey; a
geotechnical report; structural, mechanical, and/or chemical tests; tests for air
and/or water pollution; test borings; test pits; determinations of soil bearing values;
percolation tests; ground corrosion tests; resistivity tests; tests for hazardous
materials; tests for anticipating subsoil conditions; and/or other information that the
District has not provided, then, at the soonest possible time after Architect has
become aware that this additional information is needed, the Architect shall request
that the District acquire that information. If the Parties mutually agree in writing,
this additional information and service shall be procured through the Architect, who
may invoice the District for those services as Extra Services.

4. Mandatory Assistance. If a third party dispute or litigation, or both, arises out of,
or relates in any way to the Services provided under this Agreement, upon the
District's request, the Architect, its agents, officers, and employees agree to assist in
resolving the dispute or litigation. Architect's assistance includes, but is not limited
to, providing professional consultations, attending mediations, arbitrations,
depositions, trials or any event related to the dispute resolution and/or litigation
(“Mandatory Assistance”).

[REMAINDER OF PAGE LEFT INTENTIONALLY BLANK]
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C. PRE-DESIGN AND START-UP SERVICES

1. Project Initiation

Upon final execution of the Agreement with the District, Architect shall:

a.

Within the first week following execution of the Agreement, review the proposed
Schedule of Services set forth in Exhibit “C"” to the Agreement and prepare a
detailed scope of work list and work plan for documentation in a computer-
generated Project schedule to the District’s satisfaction. This scope of work list
and work plan will identify specific tasks including, but not limited to: interviews,
data collection, analysis, report preparation, planning, architectural
programming, concepts and schematic design preparation and estimating that
are part of the work of the Project. Architect shall also identify milestone
activities or dates, specific task responsibilities, required completion times
necessary for review and approval by the District and by all regulatory agencies
and additional definition of deliverables.

Review the developed work plan with the District and its representatives to
familiarize them with the proposed tasks and schedule and develop necessary
modifications.

2. Development of Architectural Program

Architect shall prepare for the District’s review of an architectural program as
follows: :

a.

Perform pre-design investigations to establish appropriate guidelines around
which and within which the Project is to be designed. Identify design issues
relating to functional needs, directives and constraints imposed by regulatory
codes. Review all data pertinent to the Project including survey, site maps,
geotechnical reports and recommendations, soil testing results reports, and
pertinent historical data, and other relevant information provided by District.

b. Review DSA codes pertaining to the proposed Project design.

c. Identify design issues relating to functional needs, directives and constraints
imposed by applicable regulatory codes.

d. Based on survey and topography data provided by the District, input into
computer and develop existing conditions base for the Schematic Design Phase.

e. Administer Project as required to coordinate work with the District and among
Consultants.
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3. Construction Cost Budget

a. Architect shall have responsibility to further develop, review, and reconcile the
Construction Cost Budget within the parameters of the Construction Budget
established by the District for the Project. The estimates forming the basis of the
Construction Cost Budget are to be based on the developed functional
architectural program as approved by the District. The following conditions apply
to the Construction Cost Budget prepared by the Architect:

() All costs are to be based on current bid prices, with escalation rate and
duration clearly identified as a separate line item; rate of cost escalation
and projected bid and construction dates are to be approved by the
District and its representatives.

(ii) Format shall be in a building systems format (e.g., foundations,
substructure, structural system, exterior wall enclosure, window systems,
etc.) for new buildings, and summarized by the Construction Specification
Institute ("CSI”) categories for buildings being modernized.

(iii) Contingencies for design, bidding, and construction are to be included as
individual line items, with the percentage and base of calculation clearly
identified.

(iv)  Architect shall include all information and estimates from the District
and/or the Construction Manager that are intended to be part of the
Construction Cost Budget.

(v) One week prior to submittal of documents, Architect shall submit its
proposed Construction Cost Budget to the District and the Construction
Manager for review and approval. At that time, Architect shall coordinate
with the District and the Construction Manager to further develop, review,
and reconcile the Construction Cost Budget.

(vi) Mechanical, electrical, civil, landscape and estimating consultant(s) shall
participate in the progress meeting as appropriate and shall provide input
and feedback into the development of the Construction Cost Budget.

b. The Construction Cost Budget for the Project must at no point exceed the
District’s Construction Budget for the Project. The accuracy of the Construction
Cost Budget shall be the responsibility of the Architect.

4. Presentation

Architect, along with any involved consultant(s), shall present and review with the
District and, if directed, with the District’s Governing Board, the summary and detail
of work involved in this Phase, including two-dimensional renderings of any proposed
facility suitable for public presentation.
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5. Deliverables and Numbers of Copies

Within thirty (30) days of the end of this Phase, Architect shall provide to the District
a hard copy of the following items produced in this Phase, together with one (1) copy
of each item in electronic format:

a. Two (2) copies of the Architectural Program (include comparison between
developed program and “model” program, include narrative explaining any
substantial deviations);

b. Two(2) copies of the Site Plan;
c. Two (2) copies of the revised Construction Cost Budget;
d. Two (2) copies of the final Schedule of Services;

e. Two (2) copies of the meeting Reports/Minutes from the Kick-off and other
meetings; and

f. Two (2) copies of the renderings provided to District for public presentation.
6. Meetings

During this Phase, Architect shall attend, take part in, and, when indicated, conduct
meetings, site visits, and workshops as indicated below in Section J.

[REMAINDER OF PAGE LEFT INTENTIONALLY BLANK]

EXHIBIT A Page A -5
AGREEMENT FOR ARCHITECTURAL SERVICES

PRE-DESIGN AND START-UP SERVICES

PLEASANTON UNIFIED SCHOOL DISTRICT

DWK DMS 3488791v1

12.7 Attachment A
Page 30 of 64



D. SCHEMATIC DESIGN PHASE

Upon District’s acceptance of Architect’s work in the previous Phase and assuming
District has not delayed or terminated the Agreement, Architect shall prepare for the
District’s review a Schematic Design Study, containing the following items as applicable
to the Project scope, as follows:

1. Prepare and review with District staff a scope of work list and work plan identifying
specific tasks including, but not limited to: interviews, data collection, analysis,
report preparation, planning, architectural programming, concepts and schematic
design preparation and estimating that are part of the work of the Project. Also
identified will be milestone activities or dates, specific task responsibilities of the
Architect, required completion times necessary for the review and approval by the
District and by pertinent regulatory agencies and additional definition of deliverables.
2. Review the developed work plan with the District and its representatives to
familiarize them with the proposed tasks and schedule and develop necessary
modifications.
3. Architectural
a. Scaled floor plans showing overall dimensions, identifying the various major
areas and their relationship. Include circulation and room-by-room tabulation of
all net usable floor areas and a summary of gross floor area. Also, provide
typical layouts of major equipment or operational layout.

b. Preliminary building exterior elevations and sections in sufficient detail to
demonstrate design concept indicating location and size of fenestration.

c. As applicable, identify proposed roof system, deck, insulation system, and
drainage technique.

d. Identify minimum finish requirements, including ceiling, floors, walls, doors,
windows, and types of hardware.

e. Identify code requirements, include occupancy classification(s) and type of
construction.
4. Structural
a. Layout structural systems with dimensions and floor elevations. Identify
structural systems (including pre-cast, structural steel with composite deck,
structural steel bar joists) with preliminary sizing identified.

b. Identify foundation systems (including fill requirements, piles, caissons, spread
footings) with preliminary sizing identified.

5. Mechanical
a. Calculate block heating, ventilation, and cooling loads including skin versus

internal loading.
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b. Select a minimum of two (2) HVAC systems that appear compatible with loading
conditions for subsequent life cycle costing.

c. Show selected system on drawings as follows:

(i) Single line drawing(s) of all mechanical equipment spaces, ductwork and
pipe chases.

(ii) Location and preliminary sizing of all major equipment and duct work in
allocated spaces.

(iii) Schematic piping.
(iv) Temperature control zoning.

d. Provide design criteria to include the intent base of design for the Project.

e. Evaluate and confirm the load requirements of all equipment and systems, the
impact of those on existing facilities, and the requirements to increase these
loads to accommodate the increase.

6. Electrical

a. Calculate overall approximate electrical loads.

b. Identify proposed electrical system for service, power, lighting, low voltage and
communication loads, including proposed or planned additional buildings or other
facilities on the Project site.

c. Show system(s) selected on drawings as follows:

(i) Single line drawing(s) showing major distribution system.

(ii) Location and preliminary sizing of all major electrical systems and
components including:

(A) Load centers.
(B) Main panels.
(C) Switch gear.
d. Provide design criteria to include the intent base of design for the Project.
e. Evaluate and confirm the load requirements of all equipment and systems, the

impact of those on existing facilities, and the requirements to increase these
loads to accommodate the increase.

7. Civil

a. Develop on and off site utility systems such as sewer, water, storm drain,
firewater lines and fire hydrants.
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8.

10.

b. Identify surface improvements including roadways, walkways, parking (with
assumed wheel weights), preliminary finish grades and drainage.

c. Coordinate finish floor elevations with architectural site plan.

Landscape

Develop and coordinate landscape design concepts entailing analysis of existing
conditions, proposed components and how the occupants will use the facility.
Include location and description of planting, ground improvements and visual
barriers.

Specifications

Prepare outline specifications of proposed architectural, structural, mechanical and
electrical materials, systems and equipment and their criteria and quality standards.
Architect is to use District’s standardized equipment/material list for new
construction and modernization in development of the Project design and
specifications. Architect shall review and comment on District’s construction bid
contracts and contract documents (the “Division 0” and “Division 1” documents) as
part of its Services under the Agreement.

Construction Cost Budget

Revise the Construction Cost Budget for the Project. Along with the conditions
identified in the preceding Phase, the following conditions apply to the revised
Construction Cost Budget:

a. Schematic Estimates: This estimate consists of unit cost applied to the major
items and quantities of work. The unit cost shall reflect the complete direct
current cost of work. Complete cost includes labor, material, waste allowance,
sales tax and subcontractor's mark-up.

() General conditions shall be applied separately. This estimate shall be
prepared by specification section and summarized by the CSI categories.

b. The estimate shall separate the Project's building cost from site and utilities cost.
Architect shall submit to the District the cost estimating format for prior review
and approval.

c. Escalation: all estimates shall be priced out at current market conditions. The
estimates shall incorporate all adjustments as appropriate, relating to mid-point
construction, contingency, and cost index (i.e. Lee Saylor Index).

d. The Construction Cost Budget for the Project must at no point exceed the
District’s Construction Budget. The accuracy of the Construction Cost Budget
shall be the responsibility of the Architect.

e. Architect shall submit its proposed Construction Cost Budget to the District and
the Construction Manager for review and approval. At that time, Architect shall
coordinate with the District and Construction Manager to further develop, review,
and reconcile the Construction Cost Budget.
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f.

At the end of this Phase, the Construction Cost Budget may include design
contingencies of no more than ten percent (10%) in the cost estimates.

11. Deliverables and Numbers of Copies

Within thirty (30) days of the end of this Phase, Architect shall provide to the District
a hard copy of the following items produced in this phase, together with one (1) copy
of each item in electronic format:

a.

Two (2) copies of the breakdown of Construction Cost Budget as prepared for
this Phase;

Two (2) copies of meeting reports/minutes;
Two (2) copies of the Schematic Design Package with alternatives;

Two (2) copies of a statement indicating changes made to the Architectural
Program and Schedule; and

Two (2) copies of the DSA file, including all correspondence and meeting
notes to date, or notification in writing that Architect has not met or
corresponded with DSA.

12. Presentation

a.

Architect shall present and review with the District the detailed Schematic
Design.

The Schematic Design shall be revised within the accepted program parameters
until a final concept within the accepted Construction Cost Budget has been
accepted and approved by the District at no additional cost to the District.

13. Meetings

During this Phase, Architect shall attend, take part in, and, when indicated, conduct
meetings, site visits, and workshops as indicated below in Section J.
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E. DESIGN DEVELOPMENT PHASE

Upon District’s acceptance of Architect’s work in the previous Phase and assuming
District has not delayed or terminated the Agreement, Architect shall prepare from the
accepted deliverables from the Schematic Design Phase, the Design Development Phase
documents consisting of the following for each proposed system within Architect’s scope
of services:

1. Architectural

a.

b.

Scaled, dimensioned floor plans with final room locations including all openings.

1/8" scale building sections showing dimensional relationships, materials and
component relationships.

Exterior elevations of all proposed new buildings, existing buildings to be
renovated and all architectural elements of the Project.

Identification of all fixed equipment to be installed in Project.
Interior finishes identified and located within the rooms of all buildings.

Site plan completely drawn with beginning notes and dimensions including
grading and paving.

Preliminary development of details and large scale blow-ups.
Legend showing all symbols used on drawings.
Floor plans identifying all fixed and major movable equipment and furniture.

Further refinement of Outline Specifications for architectural, structural,
mechanical, electrical, civil and landscape manuals, systems and equipment.

Typical reflected ceiling development including ceiling grid and heights for each
ceiling to be used, showing:

O] Light fixtures.
(ii) Ceiling registers or diffusers.

(iii)  Access Panels.

2. Structural

a. Structural drawings with all major members located and sized.
b. Establish final building and floor elevations.
c. Preliminary specifications.
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d. Preliminary calculations for the structural systems including lateral force resistive
systems, foundations, and all structural system components.

e. Identify foundation requirement (including fill requirement, piles) with associated
soil pressure, water table and seismic center.

3. Mechanical

a. Heating and cooling load calculations as required and major duct or pipe runs
sized to interface with structural.

b. Major mechanical equipment should be scheduled indicating size and capacity.
c. Ductwork and piping should be substantially located and sized.

d. Plumbing plans for the Project shall indicate numbers and locations of fixtures
and be in conformance with the code-mandated fixture count requirements of the
Project.

e. Devices in ceiling should be located.
f. Legend showing all symbols used on drawings.

g. More developed Outline Specifications indicating quality level and manufacture.

h. Control Systems identified.

i. Further evaluation and confirmation of the load requirements of all equipment
and systems, the impact of those on existing facilities, and the requirements to
increase these loads to accommodate the increase.

4. Electrical

a. All lighting fixtures should be located and scheduled showing all types and
quantities of fixtures to be used, including proposed lighting levels for each
usable space.

b. All major electrical equipment should be scheduled indicating size and capacity.

c. Complete electrical distribution including a one-line diagram indicating final
location of switchboards, communications, controls (high and low voltage), motor
control centers, panels, transformers and emergency generators, if required.
Low-voltage system includes fire alarm system, security system, clock and public
address system, bell system, voice-data system, and telecom/technology system.

d. Legend showing all symbols used on drawings.

e. More developed and detailed Outline Specifications indicating quality level and
manufacture.
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f.

Further evaluation and confirmation of the load requirements of all equipment
and systems, the impact of those on existing facilities, and the requirements to
increase these loads to accommodate the increase.

5. Civil

a.

Further refinement of Schematic Design Phase development of on and off site
utility systems for sewer, electrical, water, storm drain and fire water. Includes,
without limitation, pipe sizes, materials, invert elevation location and installation

details.

Further refinement of Schematic Design Phase roadways, walkways, parking and
storm drainage improvements. Includes details and large scale drawings of curb
and gutter, manhole, thrust blocks, paved parking and roadway sections.

6. Landscape

Further refinement of Schematic Design concepts. Includes coordination of
hardscape, landscape planting, ground cover, and irrigation main distribution lines.

7. Bid Documents

Architect shall review and comment on District’s construction bid contracts and
contract documents (the “Division 0” documents and “Division 1” documents) as part
of its Services under the Agreement.

8. Construction Cost Budget

Revise the Construction Cost Budget for the Project. Along with the conditions

a.
identified in the Agreement and the preceding Phases, the following conditions
apply to the revised Construction Cost Budget:

(i) Design Development Estimate: This further revised estimate shall be
prepared by specification section, summarized by CSI category and
divided by trade and work item. The estimate shall include individual item
unit costs of materials, labor and equipment. Sales tax, Contractor's
mark-ups, and general conditions shall be listed separately.

(i) The Construction Cost Budget for the Project must at no point exceed the
District’s Construction Budget. The accuracy of the Construction Cost
Budget shall be the responsibility of the Architect.

(iii) At this stage of the design, the Construction Cost Budget may include
design contingencies of no more than ten percent (10%) in the cost
estimates.

b. Architect shall submit its proposed Construction Cost Budget to the District and
the Construction Manager for review and approval. At that time, the Architect
shall coordinate with the District and the Construction Manager to further
develop, review, and reconcile the Construction Cost Budget.
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9. Deliverables and Numbers of Copies

Architect shall provide to the District a hard copy of the following items produced in this
phase, together with one (1) copy of each item in electronic format:

a. Two (2) copies of the Design Development drawing set from all professional
disciplines necessary to deliver the Project;

b. Two (2) copies of the Specifications;

c. Two (2) copies of the revised Construction Cost Budget; and

d. Two (2) copies of the DSA file, including all correspondence and meeting notes to
date, or notification in writing that Architect has not met or corresponded with
DSA.

The Design Development deliverables shall be revised within the accepted program

parameters until a final concept within the accepted Construction Cost Budget has

been accepted and approved by the District at no additional cost to the District.

10. Meetings

During this Phase, Architect shall attend, take part in, and, when indicated, conduct
meetings, site visits, and workshops as indicated below in Section J.
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F. CONSTRUCTION DOCUMENTS PHASE

Upon District’s acceptance of Architect’s work in the previous Phase and assuming
District has not delayed or terminated the Agreement, Architect shall prepare from
the accepted deliverables from the Design Development Phase the Construction
Documents consisting of the following for each proposed system within Architect’s
scope of work. All Projects subject to DSA’s jurisdiction shall be submitted for
review, back check, and approval, under the electronic plan review process (“"EPR
process”), rather than paper submission.

1. Construction Documents (“"CD"”) 50% Stage:

a.

General

Verify lead times and availability of all Project equipment, materials, and supplies
and ensure that all of these will be available to the Contractor in a timely fashion
so as not to delay the Project.

Architectural

(i) Site plan developed to show building location, all topographical elements
and existing/proposed contour lines.

(ii) Elevations (exterior and interior), sections and floor plans corrected to
reflect design development review comments.

(iii) Architectural details and large blow-ups started.

(iv) Welldeveloped finish, door, and hardware schedules.
(v) Site utility plans started.

(vi) Fixed equipment details and identification started.

(vii) Reflected ceiling plans coordinated with floor plans and mechanical and
electrical systems.

Structural
(i)  Structural floor plans and sections with detailing well advanced.

(ii)  Structural footing and foundation plans, floor and roof framing plans with
detailing well advanced.

(iii) Completed cover sheet with general notes, symbols and legends.
Mechanical

(i) Mechanical calculations virtually completed with all piping and ductwork
sized.

(i) Large scale mechanical details started.
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(ii)

Mechanical schedule for equipment substantially developed.

(iv) Complete design of Energy Management System (“EMS”).

Electrical

(i) Lighting, power, signal and communication plans showing all switching and
controls. Fixture schedule and lighting details development started.

(ii) Distribution information on all power consuming equipment; lighting and
device branch wiring development well started.

(iii) All electrical equipment schedules started.

(iv) Special system components approximately located on plans.

(v) Complete design of low-voltage system. Low-voltage system includes fire
alarm system, security system, clock and public address system, voice-data
system, and telecom/technology system.

Civil

All site plans, site utilities, parking, walkway, and roadway systems updated to
reflect update revisions from Design Development Phase Documents.

Landscape

All landscape, hardscape, and irrigation plans updated to reflect update revisions
from Design Development Phase Documents.

Construction Cost Budget

()

(i)

(iii)

(iv)

Revise the Construction Cost Budget for the Project. Along with the
conditions identified in the preceding phases, Architect shall update and
refine the Design Development Phase revisions to the Construction Cost
Budget. Architect shall provide a Construction Cost Budget sorted by
Project Bid Packages, if more than one.

The Construction Cost Budget for the Project must at no point exceed the
District’s Construction Budget. The accuracy of the Construction Cost
Budget shall be the responsibility of the Architect.

Architect shall submit its proposed Construction Cost Budget to the District
and the Construction Manager for review and approval. At that time, the
Architect shall coordinate with the District and the Construction Manager to
further develop, review, and reconcile the Construction Cost Budget.

At this stage of the design, the Construction Cost Budget may include
design contingencies of no more than five percent (5%) in the cost
estimates.
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i. Specifications
More than fifty percent (50%) complete development and preparation of
technical specifications describing materials, systems and equipment,
workmanship, quality and performance criteria required for the construction of
the Project.

(i) No part of the specifications shall call for a designated material, product,
thing, or service by specific brand or trade name unless:

(A) The specification is followed by the words "or equal” so that bidders
may furnish any equal material, product, thing, or service, as
required by Public Contract Code, section 3400, or

(B) The designation is allowable by a specific allowable exemption or
exception pursuant to Public Contract Code, section 3400.

(ii) Specifications shall not contain restrictions that will limit competitive bids
other than those required for maintenance convenience by the District and
only with District’s prior approval.

(iii) Specifications shall be in CSI format.

j. Deliverables and Numbers of Copies

Within thirty (30) days of the end of this Phase, Architect shall provide to the

District a hard copy of the following items produced in this Phase, together with

one (1) copy of each item in electronic format:

(i)  working drawings;

(ii) Specifications;

(iii) statement of requirements for testing and inspection of service for
compliance with Contract Documents and applicable codes; and

(iv) statement indicating any authorized changes made to the design from the
last Phase and the cost impact of each change on the previously approved
Construction Cost Budget. If no design changes occur but shifts of costs
occur between disciplines, identify for District review.

2. Construction Documents - 100% / Completion Stage:
a. Architectural
(i) Completed site plan.

(ii) Completed floor plans, elevations, and sections.

(iii) Architectural details and large blow-ups completed.
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(iv)
(v)
(vi)

Finish, door, and hardware schedules completed, including all details.
Site utility plans completed.

Fixed equipment details and identification completed.

(vii) Reflected ceiling plans completed.

Structural

(1)
(i)

Structural floor plans and sections with detailing completed.

Structural calculations completed.

Mechanical

(i)
(i)
(iif)

(iv)

Large scale mechanical details complete.
Mechanical schedules for equipment completed.

Completed electrical schematic for environmental cooling and exhaust
equipment.

Complete energy conservation calculations and report.

Electrical

(M

(i)

(iii)

(iv)
(v)

Civil

Lighting and power plan showing all switching and controls. Fixture
schedule and lighting details completed.

Distribution information on all power consuming equipment, including
lighting, power, signal and communication device(s) branch wiring
completed.

All electrical equipment schedules completed.

Special system components plans completed.

Electrical load calculations completed.

All site plans, site utilities, parking and roadway systems completed.

Construction Cost Budget

()

Revise the Construction Cost Budget for the Project. Along with the
conditions identified in the preceding phases, Architect shall update and
refine the fifty percent (50%) Construction Documents Phase revisions to
the Construction Cost Budget.
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(ii) The Construction Cost Budget for the Project must at no point exceed the
District’s Construction Budget. The accuracy of the Construction Cost
Budget shall be the responsibility of the Architect.

(iii) Architect shall submit its proposed Construction Cost Budget to the District
and the Construction Manager for review and approval. At that time,
Architect shall coordinate with the District and the Construction Manager to
further develop, review, and reconcile the Construction Cost Budget.

(iv) At this stage of the design, the Construction Cost Budget shall not include
any design contingencies in excess of the cost estimates.

Specifications

(i) Complete development and preparation of technical specifications describing
materials, systems and equipment, workmanship, quality and performance
criteria required for the construction of the Project.

(ii) No part of the specifications shall call for a designated material, product,
thing, or service by specific brand or trade name unless:

(A) The specification is followed by the words "or equal" so that bidders
may furnish any equal material, product, thing, or service, as
required by Public Contract Code section 3400, or

(B) The designation is allowable by specific allowable exemptions or
exceptions pursuant to Public Contract Code section 3400.

(iii) Specifications shall not contain restrictions that will limit competitive bids
other than those required for maintenance convenience by the District and
only with District’s prior approval.

(iv) At one hundred percent (100%) review, District shall review the
Specifications and shall direct Architect to make corrections at no cost to
the District.

(v) Coordination of the Specifications with specifications developed by other
disciplines.

(vi) Specifications shall be in CSI format.
Constructability Review

The District and/or its designee, at its sole discretion, shall have the right to
conduct a constructability review of the Construction Documents. A report shall
be given to the Architect who shall make necessary changes along with providing
written comments for each item listed in the report. Conducting a
constructability review does not excuse the Architect’s obligation to provide
Services that shall comply with professional architectural standards, including the
standard of care applicable to architects designing public school facilities and
applicable requirements of federal, state, and local law.
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Deliverables and Numbers of Copies

Within thirty (30) days of the end of this Phase, Architect shall provide to the
District a hard copy of the following items produced in this Phase, together with
one (1) copy of each item in electronic format:

() Two (2) reproducible copies of working drawings;

(ii) Two (2) copies of the Specifications;

(iii)  Two (2) copies of the engineering calculations;

(iv)  Two (2) copies of the revised Construction Cost Budgets;

(v) Two (2) copies of a statement of requirements for testing and inspection
of service for compliance with Construction Documents and applicable
codes;

(vi)  Two (2) copies of the DSA file including all correspondence, meeting,
minutes or reports, back-check comments, checklists to date; and

(vii) Two (2) copies of a statement indicating any authorized changes made to
the design from the last Phase and the cost impact of each change on the
previously approved Construction Cost Budget. If no design changes
occur but shifts of costs occur between disciplines, identify for District
review.

3. Construction Documents Final Back-Check Stage:

a. The Construction Documents final back-check stage shall be for the purpose of
the Architect incorporating all regulatory agencies' comments into the drawings,
specifications, and estimate. All changes made by the Architect during this stage
shall be at no additional cost to the District.

b. The final contract documents delivered to the District upon completion of the
Architect’s work shall be the Bid Set and shall consist of the following:

(i) Drawings: Original tracings of all drawings on Architect’s tracing paper with
each Architect/Consultant’s State license stamp.

(ii) Specifications: Original word-processed technical specifications on
reproducible masters in CSI format.

c. Architect shall update and refine the Consultants’ completed Contract
Documents.

d. Conclusion of Construction Document Phase requires final stamp-out by DSA.

4, Meetings

During this Phase, Architect shall attend, take part in, and, when indicated, conduct
meetings, site visits, and workshops as indicated below in Section J.
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G. BIDDING PHASE

Upon District’s acceptance of Architect’s work in the previous Phase and assuming
District has not delayed or terminated the Agreement, Architect shall perform Bidding
Phase services for District as follows:

1. Contact potential bidders and encourage their participation in the Project.

2. Coordinate the development of the bidding procedures and the construction Contract
Documents with the District.

3. The development of the bidding procedures and the construction Contract
Documents shall be the joint responsibility of the District and Architect.
Nevertheless, Architect will use all due care and diligence to confirm that its plans
and specifications and all other information provided by or on behalf of the District to
potential bidders discloses and publishes any potentially relevant information that
could, in any way, have an impact on a Contractor's cost of performance.

4. While the Project is being advertised for bids, all questions concerning intent shall be
referred to the District for screening and subsequent processing through Architect.

5. In the event that items requiring interpretation of the drawings or specifications are
discovered during the bidding period, those items shall be analyzed by the Architect
for decision by the District as to the proper procedure required. Corrective action
will be in the form of an addendum prepared by the Architect and issued by the
District.

6. Attend bid opening.

7. Coordinate with Consultants.

8. Respond to District and potential bidder questions and clarifications.

9. Deliverables and Number of Copies
Within thirty (30) days of the end of this Phase, Architect shall provide to the District
a hard copy of the following items produced in this Phase, together with one (1) copy
of each item in electronic format:

a. Two (2) copies of the meeting report/minutes from the kick-off meeting;
b. Two (2) copies of the meeting report/minutes from the pre-bid site walk; and
c. Upon completion of the Bidding Phase, Architect shall produce a Conforming Set
of plans and specifications incorporating all addenda issued thus far. Architect
shall supply District with two (2) complete, reproducible sets of plans and
specifications marked as a Conforming Set.
EXHIBIT A Page A - 20

AGREEMENT FOR ARCHITECTURAL SERVICES
BIDDING PHASE

PLEASANTON UNIFIED SCHOOL DISTRICT
DWK DMS 3488791v1

12.7 Attachment A
Page 45 of 64



H. CONSTRUCTION ADMINISTRATION PHASE

Upon District’s acceptance of Architect’s work in the previous Phase and assuming
District has not delayed or terminated the Agreement, Architect shall perform
Construction Administration Phase services for the District as follows:

1. Architect’s responsibility to provide basic services for the Construction Phase under
the Agreement commences with the award of the contract for construction and
terminates upon satisfactory performance and completion of all tasks in this phase
and commencement of the Closeout Phase or upon the District’s terminating the
Agreement, whichever is earlier.

2. Construction Oversight and Project Certification Process

a.

Architect shall ensure that the Project Inspector is approved by the DSA for the
Project by submitting the applicable Inspector’s Qualification Record (form DSA 5
or more current version) to and by obtaining approval from the DSA prior to
commencement of construction and prior to requesting issuance of project
inspections cards (form DSA 152 or more current version).

Architect shall request issuance of the proper number of project inspection cards
(forms DSA 152 or more current version) by electronically submitting form DSA
102-IC (or more current version) to the DSA after the construction contract has
been awarded. Architect shall provide project inspection cards to the Project
Inspector prior to commencement of construction.

Prior to commencement of construction, Architect shall provide (1) a copy of the
DSA approved construction documents and (2) the DSA approved Statement of
Structural Tests and Special Inspections (form DSA 103 or more current version)
prepared by Architect to the Project Inspector and Laboratory of Record.

Architect shall prepare and submit a Contract Information form (form DSA 102 or
more current version) for all construction contracts.

Architect shall maintain such personal contact with the Project as is necessary to
assure themselves of compliance, in every material respect, with the DSA-
approved construction documents. Personal contact shall include visits to the
Project site by the Architect or engineer or their qualified representative to
observe construction.

Architect shall notify DSA as to the disposition of materials noted on laboratory
testing, and/or special inspection, reports as not conforming to the DSA-
approved construction documents.

Architect shall respond to DSA field trip notes as necessary.

Architect shall submit an interim Verified Report (form DSA 6-AE or more current
version) to the DSA electronically and a copy to the Project Inspector for each of
the applicable nine (9) sections of form DSA 152 prior to the Project Inspector
signing off that section of the project inspection card.
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i. Architect shall submit a Statement of Final Actual Project Cost (form DSA 168 or
more current version) to the DSA.

j. Architect shall submit Verified Reports (form DSA 6-AE or more current form) to
the DSA and to the Project Inspector if any of the following events occur: (1)
when construction is sufficiently complete in accordance with the DSA-approved
construction documents so that the District can occupy or utilize the Project; (2)
work on the Project is suspended for a period of more than one month; (3) the
services of the Architect are terminated for any reason prior to completion of the
Project; or (4) DSA requests a Verified Report.

3. Change Orders

a. Architect shall review all of Contractor’s change order requests to determine if
those requests are valid and appropriate. Architect shall provide a
recommendation to District as to whether the change should be approved,
partially approved, returned to the Contractor for clarification, or rejected.

b. Architect shall furnish all necessary Construction Change Documents and
additional drawings for supplementing, clarifying, and/or correcting purposes and
for change orders. The District shall request these Construction Change
Documents and drawings from the Architect, which shall be provided at no
additional cost unless designated as Extra Services by the District. The original
tracing(s) and/or drawings and contract wording for change orders shall be
submitted to the District for duplication and distribution.

4., Submittals

a. Architect shall review and approve or take other appropriate action upon
Contractor's submittals such as: shop drawings, Project data, samples and
Construction Change Documents, but only for the purpose of checking for
conformance with information given and the design concept expressed in the
Contract Documents.

b. Architect shall review Contractor’s schedule of submittals and advise the District
on whether that schedule is complete. Architect shall provide the District with
proposed revisions to this schedule and advise the District on whether the District
should approve this schedule.

c. Architect’s action upon Contractor’s submittals shall be taken as expeditiously as
possible so as to cause no unreasonable delay in the construction of the Project
or in the work of Contractor(s), while allowing sufficient time in the Architect’s
professional judgment to permit adequate review. In no case shall the review
period associated with a single, particular submittal exceed twenty-one (21)
calendar days from its receipt by the Architect. Architect’s response to each
submittal shall be a substantive and acceptable response. This twenty-one (21)-
day time period shall not include time when a submittal is within the District’s
control or if the submittal is being reviewed by DSA. In no way does this
provision reduce Architect’s liability if it fails to prepare acceptable documents.

5. RFIs. During the course of construction as part of the basic services, Architect must
respond to all Requests for Information (“"RFI”) as expeditiously as possible so as not
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10.

11.

to impact and delay the construction progress. In no case shall the review period
associated with an RFI exceed seven (7) calendar days from receipt by the Architect.
Architect’s response to each RFI shall be a substantive and acceptable response.
This seven-day time period shall not include time when a submittal is within the
District’s control or if the submittal is being reviewed by DSA. In no way does this
provision reduce the Architect’s liability if it fails to prepare acceptable documents.
Architect must verify that RFIs are passed through the Project Inspector, if any.

Notices of Deficient Work. On the basis of on-site observations, Architect shall
keep the District informed of the progress and the quality of the work, and shall
endeavor to guard the District against defects and deficiencies in the work. Architect
shall timely notify the District in writing of any defects or deficiencies in the work by
any of the District’s Contractors that Architect may observe. However, Architect
shall not be a guarantor of the Contractor's performance.

As-Built Drawings. Architect shall review and evaluate for District the
Contractor(s)’ documentation of the actual construction performed during the Project
that the Contractor(s) should prepare and submit as As-Builts. As-Builts are
documents that show the actual construction performed during the Project, including
changes necessitated by Construction Change Documents and change orders, and
detailed by the District’s construction Contractor(s) on a Conforming Set.

Record Drawings. Architect shall incorporate all information on all As-Builts,
sketches, details, and clarifications, and prepare one (1) set of final Record Drawings
for the District. The Record Drawings shall incorporate onto one (1) set of drawings,
all changes from all As-Builts, sketches, details, and clarifications, including, without
limitation, all requests for information, Construction Change Documents and change
orders based upon the construction Contractor’s representations of actual
construction. Architect shall deliver the Record Drawings to the District at
completion of the construction in a format acceptable to the District, and it shall be a
condition precedent to the District’s approval of Architect’s final payment. Architect
may insert the following notice on the Record Drawings:

These drawings [or corrected specifications] have been prepared
based on information submitted, in part, by others. Architect has
provided a review consistent with its legal standard of care.

O&M Manuals / Warranties. Architect shall review equipment, operation and
maintenance manuals, and a complete set of warranty documents for all equipment
and installed systems, to ensure that they meet the requirements of the plans and
specifications.

Start-up. Architect shall also provide, at the District’s request,
architectural/engineering advice to the District on start-up, break-in, and debugging
of facility systems and equipment, and on apparent deficiencies or defects in
construction following the acceptance of the Contractor's work.

Payment Statements. Recommendations of Payment by Architect constitute
Architect’s representation to the District that work has progressed to the point
indicated to the best of Architect’s knowledge, information, and belief, and that the
quality of the work is in general conformance with the Contract Documents.
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12. Deliverables and Number of Copies
Within thirty (30) days of the end of this Phase, Architect shall provide to the District
a hard copy of the following items produced in this Phase, together with one (1) copy
of each item in electronic format:
a. Two (2) copies of the meeting report/minutes from the kick-off meeting;
b. Two (2) copies of the observation reports; and
c. Two (2) copies of the weekly meeting reports.
13. Meetings
During this Phase, Architect shall attend, take part in, and, when indicated, conduct

meetings, site visits, and workshops as indicated below in Section J.

[REMAINDER OF PAGE LEFT INTENTIONALLY BLANK]
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I. CLOSE OUT PHASE

1. As the Construction Administration Phase progresses, Architect shall perform the
following Close Out Phase services for the District as required in a timely manner:

a.

Architect shall review the Project and observe the construction as required to
determine when the Contractor has completed the construction of the Project and
shall prepare punch lists of items that remain in need of correction or completion.

Architect shall collect from the Contractor, review, and forward to the District all
written warranties, operation manuals, and spare parts with Architect’s
recommendation as to the adequacy of these items.

Architect shall prepare or collect, as applicable, and provide to DSA, all reports
required by DSA related to the design and construction of the Project.

Architect shall respond to the DSA “90-day” letter.

Architect shall obtain all required DSA approval of all Construction Change
Documents and addenda to the Contractor’s contract.

Architect shall prepare a set of As-Built Drawings for the Project, as required by
the District.

Architect shall review and prepare a package of all warranty and O&M
documentation.

Architect shall organize electronic files, plans and prepare a Project binder.

Architect shall have primary responsibility to coordinate all Services required to
close-out the design and construction of the Project with the District and among

Consultants.

2. When the design and construction of the Project is complete, the District shall
prepare and record with the County Recorder a Notice of Completion for the Project.

3. Deliverables and Number of Copies

a. Two (2) copies of punch lists for each site; and
b. Upon completion of the Project, all related Project documents, including As-Builts
and Record Drawings. These are the sole property of the District.
4. Meetings

During this phase, Architect shall attend, take part in, and, when indicated, conduct
meetings, site visits, and workshops as indicated below in Section J.
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J. MEETINGS / SITE VISITS / WORKSHOPS

1. Architect shall attend, take part in, and, when indicated, conduct meetings, site
visits, and workshops as indicated below. Architect shall chair, conduct and take
minutes of all coordination meetings with its Consultant(s) during the entire design
phase. Architect shall invite the District and/or its representative to participate in
these meetings. Architect shall keep a separate log to document design/coordination
comments generated in these meetings.

2. General Meeting, Site Visit, and Workshop Requirements

a.

Architect shall always be prepared to answer questions and issues from District
staff, site staff, potential bidders, and/or Contractors, as applicable.

Architect shall maintain a log of all meetings, site visits or site observations held
in conjunction with the design and construction of the Project, with
documentation of major discussion points, observations, decisions, questions or
comments. These shall be furnished to the District and/or its representative for
inclusion in the overall Project documentation.

As required, Architect shall provide at no additional cost to the District copies of
all documents or other information needed for each meeting, site visit, and
workshop.

Each meeting may last up to a full day (eight (8) hours) and shall be held at the
District office or at the Project site, unless otherwise indicated.

3. Meetings During Project Initiation Phase (Three (_3_) meeting(s))

a.

Within the first week following execution of the Agreement, Architect shall
participate in one (1) Project kick-off meeting to determine the Project intent,
scope, budget and timetable, which shall encompass the following:

(i)  Architect, its appropriate consultant(s), and District staff, shall attend the
meeting.

(i) The Project kick-off meeting will introduce key team members from the
District and the Architect to each other, defining roles and responsibilities
relative to the Project.

(iii) During this meeting, Architect shall:

(A) Identify and review pertinent information and/or documentation
necessary from the District for the completion of the Project.

(B) Review and explain the overall Project goals, general approach,
tasks, work plan and procedures and deliverable products of the
Project.

(C) Review and explain the scope of work and Project work plan for all
parties present; determine any adjustments or fine tuning that needs
to be made to the work plan.
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(D) Review documentation of the Project kick-off meeting prepared by
the District’s representative and comment prior to distribution.

b. Architect shall participate in one (1) meeting(s) as requested by District [add
specifics about these required meetings if applicable].

4. Initial Site Visits Three (_3_) meeting(s))

a. Architect shall visit the Project site to complete a visual inventory and
documentation of the existing conditions.

5. Meetings During Construction Documents Phase (Five (_5_) meeting(s))

a. Prior to beginning work on the fifty percent (50%) design package, Architect shall
conduct One (_1_) meeting(s), per package or submittal, with the District to
revise the Design Development package and receive comments.

6. Meetings During Bidding Phase (Five (_5_) meeting(s))

a. Attend and take part in Three (_2_) meeting(s), per package or submittal, with
all potential bidders, District staff, and Construction Manager.

b. Conduct One (_1_) kick-off meeting with the successful bidder, District staff, and
Construction Manager to finalize the roles and responsibilities of each party and
provide protocols and processes to follow during construction.

7. Meetings During Construction Administration Phase (Fifteen (_15_)
meeting(s), plus weekly Project meetings until entire Project is complete)

a. Architect shall visit the Project site as necessary or when requested, and in no
case less than once per week, sufficient to determine that the Project is being
constructed in accordance with the plans and specifications, and to resolve
discrepancies in the Contract Documents and to monitor the progress of the
construction of the Project.

b. Conduct weekly Project meetings with District staff to review with District staff
the progress of the work. This is expected to be Fifteen (_15_) meeting(s), per
site, but Architect acknowledges that the Project may not be completed in this
timeframe and agrees to attend weekly Project meetings, at no additional cost to
the District, until the work of the Project is complete.

c. Architect shall ensure that Consultant(s) visit the site in conformance with their
agreement(s) and that Consultant agreements shall reference District
requirements for Construction Phase services.

8. Governing Board Meetings (Two (_2_) meeting(s))

Architect acknowledges that the District’s Governing Board must approve all designs.
Architect shall, at the District’s direction, attend District Governing Board meeting(s)
and present the Architect’s design to the District’s Governing Board for review and
approval.
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[END OF EXHIBIT]
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EXHIBIT "B"
CRITERIA AND BILLING FOR EXTRA SERVICES

The following Extra Services to the Agreément shall be performed by Architect if needed and
if authorized or requested by the District:

A. Making revisions in drawings, specifications, or other documents when the enactment or
revisions of codes, laws, or regulations subsequent to the Conforming Set require such
revisions.

w

Providing consultation concerning replacement of work damaged by fire or other cause
during construction and furnishing services required in connection with replacement of
that work.

0

Providing services made necessary by Contractor’s default.

D. In the absence of a final Certificate of Payment or Notice of Completion, providing
services more than ninety (90) days after the date of completion of work by
Contractor(s) and after Architect has completed all of its obligations and tasks under the
Agreement.

Providing deliverables or other items in excess of the number indicated in Exhibit “A.”
Before preparing, providing, sending, or invoicing for extra deliverables, Architect shall
inform the District that expected deliverables may be in excess of the number indicated
in Exhibit “A.” This will enable District to self-procure the additional deliverables itself
or direct Architect to procure the deliverables at the District’s expense or on the
District’s account at a specific vendor.

m

Providing District directed services that are not part of the Basic Services of this
Agreement.

L

G. Providing services as an expert and/or witness for the District in any mediation,
arbitration, and/or trial in which the Architect is (1) not a party, and (2) did not in any
way cause the dispute that is being adjudicated.

H. The following rates, which include overhead, administrative cost and profit, shall be
utilized in arriving at the fee for Extra Services and shall not be changed for the term of
the Agreement.

Job Title Hourly Rate
Principal In Charge: $185

Project Architect $160

Project Manager: $145

Job Captain $100

Drafts Person: $80
Administrative Assistant: $55

I. The mark-up on any approved reimbursable item of Extra Services shall not exceed five
percent (5%).

J. Format and Content of Invoices
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Architect’s invoices must include detailed explanations for each of the Extra Services
performed. For example, a six hour charge for “RFIs and CORs” is unacceptable and will
not be payable. A more detailed explanation, with specificity, is required. This includes
a separate entry for each RFI, PCO, CCD and change order. For example, the following
descriptions, in addition to complying with all other terms of this Agreement, would be
payable. The times indicated below are just placeholders:

Review RFI 23; review plans and specifications for response to 0.8 hours
same; prepare responses to same and forward to contractor,
district, construction manager, and project inspector.

Review COR 8; review scope of same and plans and specifications 0.7 hours
for appropriateness of same; prepare draft change order and
language for same.

Review COR 11; review scope of same and plans and 1.2 hours
specifications for appropriateness of same; prepare rejection of
COR 11 for review by district, CM, IOR.
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EXHIBIT "C"
SCHEDULE OF SERVICES

A. Promptly after the execution of this Agreement, Architect shall prepare and submit for
approval to the District a Schedule of Services showing the order in which Architect
proposes to carry out Architect's Services (“Schedule of Services”). The Schedule of
Services shall apply to the completion of all Services listed hereunder within the times
established by this Agreement. The Schedule of Services shall be in the form of a
progress chart clearly delineating all important increments and review dates. Architect
shall update the Schedule of Services on a monthly basis and deliver two (2) hard copies
and one (1) electronic copy to the District along with the monthly billing.

B. Architect shall complete the Construction Documents Phase for 2020 summer projects
within 5 Calendar Weeks the remainder of the Construction Documents to be
completed January 2021, after District’s written authorization to proceed, and as more
specifically indicated below. Excluded from this duration is the time associated with DSA
back-check to review the Construction Document.

C. All times to complete tasks set forth in this Exhibit are of the essence, as indicated in the
Agreement. If delays in the Schedule of Services are incurred as a result of the
District’s inability to comply with requested meeting schedules, Architect shall maintain
the right to request an adjustment in the Schedule of Services if deemed necessary to
meet the deadlines set forth in this Exhibit, provided, however, Architect provides the
District with advance written notice of such delays within ten (10) calendar days of its
actual or constructive knowledge of the circumstances giving rise to such delays. If
approved, those extensions shall be authorized in writing by the District.

[END OF EXHIBIT]
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EXHIBIT "D"
PAYMENT SCHEDULE

A. Compensation

1. The payment of consideration to Architect as provided herein shall be full
compensation for all of Architect’s Services provided in the performance hereof,
including, without limitation, all costs for personnel, travel within two hundred (200)
miles of a Project location, offices, per diem expenses, printing and shipping of
deliverables in the quantities set forth in Exhibit “A,” or any other direct or indirect
expenses incident to providing the Services. Except as expressly set forth in the
Agreement and Exhibit “B,” there shall be no payment for extra costs or expenses.

2. The total compensation to Architect shall be as stated in Article 6 of the Agreement.

3. District shall pay Architect as follows for all Services contracted for under this

Agreement:

PERCENTAGE OF TOTAL FEE PER PHASE

Phase

Phase Amount

Pre-Design/Architectural Program Development Phase 2.5%
Schematic Design Phase ‘ 10%
Design Development Phase 17.5%
Construction Documents Phase-Submittal 30%

5%
Bidding Phase 2%
Construction Administration Phase 23%
Close Out Phase 10%

Generate Punch List 2%
Sign Off On Punch List 2%
Receive and Review All M & O Documents 2%
Filing All DSA Required Close Out Documents 2%
Receiving DSA Close Out, including DSA

approval of the final set of Record Drawings 2%

TOTAL BASE COMPENSATION

100% |

B. Method of Payment

1. Invoices shall be on a form approved by the District and are to be submitted to the

District via the District’s authorized representative.

2. Architect shall submit to District on a monthly basis documentation showing proof

that payments were made to its Consultant(s).

3. Architect shall submit to the District for approval a copy of the Architect’s monthly

pay request format.
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4. Except as provided in subdivision 4.g. herein, the District agrees to make payments
of undisputed amounts within thirty (30) days of receiving Architect’s invoice as
follows:

a. Pre- Design/Architectural Program Development Phase:
Monthly payments for the percentage of all Services complete up to ninety-five

percent (95%) of the fee for the Phase; one hundred percent (100%) payment
upon District’s acceptance and approval of the Pre-Design/Architectural Program.

b. For Schematic Design Phase:
Monthly payments for the percentage of all Services complete up to ninety-five

percent (95%) of the fee for the Phase; one hundred percent (100%) payment
upon District’s acceptance and approval of the Schematic Design Phase.

c. For Design Development Phase:
Monthly payments for the percentage of all Services complete up to ninety-five
percent (95%) of the fee for the Phase; one hundred percent (100%) payment
upon District’s acceptance and approval of the Design Development Phase.

d. For Construction Documents Phase:
Monthly payments for percentage of all Services complete up to ninety-five
percent (95%) of the fee for the Phase; one hundred percent (100%) payment
upon District’s acceptance and approval of the Construction Documents Phase.

e. For Bidding Phase:
Monthly payments for the percentage of all Services complete up to ninety-five
percent (95%) of the fee for the Phase; one hundred percent (100%) payment
upon the District’s award of contract for construction services.

f. For Construction Administration Phase:
Monthly payments for the percentage of all Services complete up to ninety-five
percent (95%) of the fee for the Phase; one hundred percent (100%) payment
upon the District’s recording of the Notice of Completion.

g. For Close Out:

Lump sum payment no sooner than thirty-five (35) days and no later than forty-
five (45) days after completion of all items in this Phase.

[END OF EXHIBIT]
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EXHIBIT "E"
INSURANCE REQUIREMENTS

A. General Insurance Requirements: Architect shall procure, prior to commencing the
Services, and maintain for the duration of the Agreement, insurance against claims for
injuries to persons or damages to property which may arise from or in connection with
the performance of the Services hereunder by the Architect, his agents, representatives,
employees and Consultant(s). Architect’s liabilities, including but not limited to
Architect’s indemnity or defense obligations, under this Agreement shall not be deemed
limited in any way to the insurance coverage required herein. Maintenance of specified
insurance coverage is a material element of this Agreement and Architect’s failure to
maintain or renew coverage or to provide evidence of renewal during the term of this
Agreement, as required or when requested, may be treated by the District, subject to its
sole discretion, as a material breach of contract.

B. Minimum Scope and Limits of Insurance: Coverage shall be at least as broad as the
following scopes and limits:

1. Commercial General Liability. Two Million Dollars ($2,000,000) per occurrence
for bodily injury, personal injury and property damage. If Commercial General
Liability or other form with a general aggregate limit is used, either the general
aggregate limit shall apply separately to each project/location or the general
aggregate limit shall be twice the required occurrence limit.

2. Commercial Automobile Liability, Any Auto. One Million Dollars ($1,000,000) per
accident for bodily injury and property damage.

3. Workers' Compensation Liability. For all of the Architect’s employees who are
subject to this Agreement and to the extent required by the applicable state or
federal law, Architect shall keep in full force and effect, a Workers' Compensation
policy. Architect shall provide an endorsement that the insurer waives the right of
subrogation against the District and its respective elected officials, officers,
employees, agents, representatives, consultants, trustees, and volunteers.

4. Employers’ Liability. For all of the Architect’s employees who are subject to this
Agreement, Architect shall keep in full force and effect, an employers’ liability policy
with minimum liability coverage of Two Million Dollars ($2,000,000) per occurrence.
Architect shall provide an endorsement that the insurer waives the right of
subrogation against the District and its respective elected officials, officers,
employees, agents, representatives, consultants, trustees, and volunteers.

5. Professional Liability. This insurance shall cover the prime design professional
and his/her consultant(s) on a Claims Made basis for Two Million Dollars
($2,000,000) and Five Million Dollars ($5,000,000) aggregate limit subject to no
more than Twenty-Five Thousand Dollars ($25,000) per claim deductible, coverage
to continue through completion of construction plus two (2) years thereafter. The
policy must contain terms or endorsements extending coverage that requires the
insurer to defend and indemnify for acts which happen before the effective date of
the policy provided the claim is first made during the policy period.
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C. The District reserves the right to modify the limits and coverages described herein, with
appropriate credits or charges to be negotiated for such changes.

D. Deductibles and Self-Insured Retention: Architect shall inform the District in
writing if any deductibles or self-insured retention exceeds Twenty-Five Thousand
Dollars ($25,000). At the option of the District, either:

1.

2.

The District can accept the higher deductible;

Architect’s insurer shall reduce or eliminate such deductibles or self-insured retention
as respects the District, its officers, officials, employees and volunteers; or

Architect shall procure a bond guaranteeing payment of losses and related
investigations, claim administration and defense expenses.

E. Other Insurance Provisions: The general liability and automobile liability policies are
to contain, or be endorsed to contain, the following provisions:

1.

The District, its representatives, consultants, trustees, officers, officials, employees,
agents, and volunteers (“Additional Insureds”) are to be covered as additional
insureds as respects liability arising out of activities performed by or on behalf of the
Architect; Instruments of Service and completed operations of the Architect;
premises owned, occupied or used by the Architect; or automobiles owned, leased,
hired or borrowed by the Architect. The coverage shall contain no special limitations
on the scope of protection afforded to the Additional Insureds.

Architect shall pay all insurance premiums, including any charges for required waivers
of subrogation or the endorsement of additional insureds. If Architect fails to maintain
insurance, District may take out comparable insurance, and deduct and retain amount
of premium from any sums due Architect under the Agreement.

For any claims related to the projects, Architect’s insurance coverage shall be
primary insurance as respects the Additional Insureds. Any insurance or self-
insurance maintained by the Additional Insureds shall be in excess of Architect’s
insurance and shall not contribute with it.

Any failure to comply with reporting or other provisions of the policies including
breaches of warranties shall not affect coverage provided to the Additional Insureds.

Architect’s insurance shall apply separately to each insured against whom claim is
made or suit is brought, except with respect to the limits of the insurer's liability.

Each insurance policy required by this clause shall be endorsed to state that
coverage shall not be suspended, voided, canceled, reduced in coverage or in limits
except after thirty (30) days prior written notice by certified mail, return receipt
requested, has been given to the District.

Architect shall require all subconsultants to maintain the level of insurance Architect
deems appropriate with respect to the subconsultant’s scope of the Work unless
otherwise indicated in the Agreement. Architect shall cause the subconsultants to
furnish proof thereof to District within ten (10) Days of District’s request. Should
Architect not require subconsultants to provide the same level of insurance as is
required of Architect, as provided in this Agreement, Architect is not relieved of its
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indemnity obligations to District or fulfilling its insurance requirements as provided in
this Agreement.

8. If Architect normally carries insurance in an amount greater than the minimum
amounts required herein, that greater amount shall become the minimum required
amount of insurance for purposes of the Agreement. Therefore, Architect hereby
acknowledges and agrees that all insurance carried by it shall be deemed liability
coverage for all actions it performs in connection with the Agreement.

F. Acceptability of Insurers: Insurance is to be placed with insurers admitted in
California with a current A.M. Best's rating of no less than A:VII. Architect shall inform
the District in writing if any of its insurer(s) have an A.M. Best’s rating less than A:VII.
At the option of the District, the District may either:

1. Accept the lower rating; or
2. Require Architect to procure insurance from another insurer.

G. Verification of Coverage: Prior to commencing with its provision of Services under
this Agreement, but no later than seven (7) calendar days after the Notice of Award,
Architect shall furnish District with:

1. Certificates of insurance showing maintenance of the required insurance coverages;
and

2. Original endorsements affecting general liability and automobile liability coverage. The
endorsements are to be signed by a person authorized by that insurer to bind
coverages on its behalf. All endorsements are to be received and approved by the
District before Services commence.

H. Copy of Insurance Policy(ies): Upon the District’s request, Architect will furnish
District with a copy of all insurance policies related to its provision of Services under this

Agreement.

[END OF EXHIBIT]
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EXHIBIT “F”
ROOFING PROJECT CERTIFICATION

This form shall be executed by all architects, engineers, or roofing consultants who provide
professional services related to the repair or replacement of a roof of a public school where
the project is for repair of more than 25% of the roof or that has a total cost more than
$21,000 (“roofing project”) and submitted to the District prior to the time professional
services are engaged. Not applicable to a school district with an average daily attendance
less than 2,500. -

Certification of: /E'"Architect O Engineer
O Roofing Consultant O Other
i /).:‘W,K‘E;\tmp/\ , _SUC4 24 Fireitny hOrj/ <, certify that I have

[Name] /! [Name of Firmj
not offered, given, oragreed to give, received, accepted, or agreed to accept, any gift,

contribution, or any financial incentive whatsoever to or from any person in connection with
the roofing project contract. As used in this certification, “person” means any natural
person, business, partnership, corporation, union, committee, club, or other organization,
entity, or group of individuals.

Furthermore, I, M.JTQK\‘"FI'NNEV'\ , ASUG 1ot LA Eyncd imn A S,
[Name [Name of Firmi]
certify that I do not have, and throughout the duration of the contract, ill not have, any

financial relationship in connection with the performance of this contract with any architect,
engineer, roofing consultant, materials manufacturer, distributor, or vendor that is not
disclosed below.

I, ; , have the
[Name] [Name of Firm]

following financial relationships with an architect, engineer, roofing consultant, materials

manufacturer, distributor, or vendor, or other person in connection with the following

roofing project contract (provide Name and Address of Building, and Contract Date and

Number):

z
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By my signature below, I hereby certify that, to the best of my knowledge, the contents of
this disclosure are true, or are believed to be true. I further certify on behalf of the Firm
that I am aware of section 3000 et seq. of the California Public Contract Code, and the
sections referenced therein regarding the penalties for providing false information or failing
to disclose a financial relationship in this disclosure. I further certify that I am authorized to
make this certification on behalf of the Firm.

Date: | -20-2o

Proper Name of Firm: < <IZIG/M61/Z4~ FannEr] ARCHITECTS
Signature: WW/TRM

Print Name: AM K C Ao

Title: m{‘S/Dﬁo\f’i/ s —

[END OF EXHIBIT]
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EXHIBIT "G"
Project Scope Definition

1. Alisal
a. Replace all built-up roofing at the existing administration building and
walkways. Modifications required to the HVAC system as a result of the new
roofing.
2. Amador Valley
a. Upgrade and replace all built up roofing at the existing L, B and walkways.
Work includes removing and replacing the HVAC system (6) at Building L and
eight units at Building B.
3. Fairlands
a. Patching roofing at the existing portable classroom buildings. Work includes
replacing the existing wall hung heat pumps units at the portable classrooms
and all associated construction effected by the scope upgrades.
4. Pleasanton Middle School
a. Re-Roofing MPR, buildings 1000, the library, the lockers building, portables
200, 300, 500, 600 and the Arts and Science building.
5. Harvest Park Middle School
a. Re-roofing buildings A, B, C, D and E and HVAC removal and replacement for
buildings A, B, C, D, and E.
6. Valley View
a. Re-Roof permanent campus and remove and replacing all HVAC units (17).
Additionally, replacement of skylights in the hallways of the buildings above.
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