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DOCUMENT 01010 

SUMMARY OF WORK 

PART 1- GENERAL 

1.01 RELATED DOCUMENTS AND PROVISIONS: 

All Contract Documents should be reviewed for applicable provisions related to the 

provisions in this document, including without limitation: 

A. General Conditions, including, without limitation, Site Access Conditions and 

Requirements; 

B. Special Conditions. 

1.02 SUMMARY OF WORK COVERED BY CONTRACT DOCUMENTS 

A. The Work of this Contract may consist of the following: 

Bid Package #01 – Modular Building Construction                       License B 

See attachment to this section detailing each bid division and scope. The Schedule 

for Work of this Contract is attached to Section 01010 
Contractors are required to perform overtime if necessary at no cost to Milpitas 
Unified School District to maintain construction schedule 

The Contractor shall include the following allowance amount in its bid, as 

applicable to the specific bid packages on which the Contractor is bidding: 

SEE BID PACKAGE DESCRIPTIONS FOR ALLOWANCE 

REQUIREMENTS 

1.03 CONTRACTS 

A. Perform the Work under a single, fixed-price Contract.  

1.04 WORK BY OTHERS 

A. Work on the Project that will be performed and completed prior to the start of the 

Work of this Contract: 

(1) Not Applicable 

1.05 CODES, REGULATIONS, AND STANDARDS 

A. The codes, regulations, and standards adopted by the state and federal agencies 

having jurisdiction shall govern minimum requirements for this project. Where 
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codes, regulations, and standards conflict with the Contract Documents, these 

conflicts shall be brought to the immediate attention of the District and the 

Architect. 

B. Codes, regulations, and standards shall be as published effective as of date of 

bid opening, unless otherwise specified or indicated. 

1.06 PROJECT RECORD DOCUMENTS: 

A. Contractor shall maintain on Site one set of the following record documents; 

Contractor shall record actual revisions to the Work: 

(1) Contract Drawings. 

(2) Specifications. 

(3) Addenda. 

(4) Change Orders and other modifications to the Contract. 

(5) Reviewed shop drawings, product data, and samples. 

(6) Field test records. 

(7) Inspection certificates. 

(8) Manufacturer's certificates. 

(9) MSDS 

(10) Schedule 

B. Contractor shall store Record Documents separate from documents used for 

construction. 

C. Contractor shall record information concurrent with construction progress. 

D. Specifications: Contractor shall legibly mark and record at each product section of 

the Specifications the description of the actual product(s) installed, including the 

following: 

(1) Manufacturer's name and product model and number. 

(2) Product substitutions or alternates utilized. 

(3) Changes made by Addenda and Change Orders and written 

Directives.  
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1.07 EXAMINATION OF EXISTING CONDITIONS 

A. The Contractor shall be held to have examined the Project Site and acquainted 

itself with the conditions of the Site or of the streets or roads approaching the Site. 

B. Prior to commencement of Work, Contractor shall survey the Site and 

existing buildings and improvements to observe existing damage and defects 

such as cracks, sags, broken, missing or damaged glazing, other building 

elements and Site improvements, and other damage. 

C. Should Contractor observe cracks, sags, and other damage to and defects of the 

Site and adjacent buildings, paving, and other items not indicated in the 

Contract Documents, Contractor shall immediately report same to the District 
and the Architect. 

1.08 CONTRACTOR'S USE OF PREMISES 

A. If unoccupied and only with District's prior written approval, Contractor may use 

the building(s) at the Project Site without limitation for its operations, storage, 

and office facilities for the performance of the Work. If the District chooses to 

beneficially occupy any building(s), Contractor must obtain the District's written 

approval for Contractor's use of spaces and types of operations to be performed 

within the building(s) while so occupied. Contractor's access to the building(s) 

shall be limited to the areas indicated. 

B. If the space at the Project Site is not sufficient for Contractor's operations, 

storage, office facilities and/or parking, Contractor shall arrange and pay for any 

additional facilities needed by Contractor. 

C. Contractor shall not interfere with use of or access to occupied portions of the 

building(s) or adjacent property. 

D. Contractor shall maintain corridors, stairs, halls, and other exit-ways of 

building clear and free of debris and obstructions at all times. 

E.     No one other than those directly involved in the demolition and construction, or 

specifically designated by the District or the Architect shall be permitted in the 

areas of work during demolition and construction activities. 

F. MUSD shall install the construction security fence and contractor will maintain 

that it will be locked when not in use.  

1.09 PROTECTION OF EXISTING STRUCTURES AND UTILITIES 

A. The Drawings show above-grade and below-grade structures, utility lines, and 

other installations that are known or believed to exist in the area of the Work. 
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Contractor shall locate these existing installations before proceeding with 

excavation and other operations that could damage same; maintain them in service, 

where appropriate; and repair damage to them caused by the performance of the 

Work. Should damage occur to these existing installations, the costs of repair shall 

be at the Contractor's expense and made to the District's satisfaction. 

B. Contractor shall be alert to the possibility of the existence of additional structures 

and utilities. If Contractor encounters additional structures and utilities, 

Contractor will immediately report to the District for disposition of same as 

indicated in the General Conditions. 

1.10 UTILITY SHUTDOWNS AND INTERRUPTIONS 

A. Contractor shall give the District a minimum of three (3) days written notice in 

advance of any need to shut off existing utility services or to effect equipment 

interruptions. The District will set exact time and duration for shutdown, and will 

assist Contractor with shutdown. Work required to re-establish utility services 

shall be performed by the Contractor. 

B. Contractor shall obtain District's written approval as indicated in the General 

Conditions in advance of deliveries of material or equipment or other activities 

that may conflict with District's use of the building(s) or adjacent facilities. 

1.11 STRUCTURAL INTEGRITY 

A. Contractor shall be responsible for and supervise each operation and work that 

could affect structural integrity of various building elements, both permanent and 

temporary. 

B. Contractor shall include structural connections and fastenings as indicated or 

required for complete performance of the Work. 

PART 2 — PRODUCTS Not Used. 

PART 3 — EXECUTION Not Used. 
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PART 4 — Individual Bid Packages Attached. 

PART 5 — Schedule attached. Individual Contractor Schedule Remains Required. 

END OF DOCUMENT 
00557.00001/426347.1 
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