

ETERNAL CONSTRUCTION, INC.

318 Swift Avenue
South San Francisco, CA 94080
Tel(650)692-6638 Fax(650)692-6686
License # 756200 DIR # 1000004873

Project: George Hall ES Headstart Classroom Renovation
San Mateo-Foster City School District
1410 South Amphlett Blvd
San Mateo, CA 94402

Proposal #: George Hall Headstart
Job Phone: (650)826-1190
Job Super:
Prepared By: Jack Ng

Attn: Mr. Joel Cadiz

Date: 5/6/2019

Total 1-Page Including This Sheet

We propose to furnish all materials, labor, delivery, disposals, and insurance for:

PROPOSAL

**At George Hall ES, furnsh & install new Forbo Marmoleum w/ 4" Rubber Base.
In Restrooms, install Forbo Marmoleum with integral cove base.
Replace two toilet with PreK height toilets, furnish & install two 32"x48"
doors to Restrooms with level handles, Paint (e) wood cabinets, replace 2'x2' glass,
lower fire extinguisher to ADA height, remove abandoned EMT, paint walls through out.
Install new casework on West Wall & reuse two sinks**

Base Bid: \$51,929.22

Exclusions: Any and all: Permits,Bond,Off-Hour Work,T-Bar Clg, Curtain & Track

All work to be completed in a substantial and workmanlike manner according to standard practice
for the sum of:

\$51,929.22

Cost of Options: Reroue sewer & vent in wall for one sink

\$2,339.97

Total due upon completion of work:

\$54,269.19

1% interest per month will be charged on amounts exceeding 30 days. Any alteration or deviation from the above sepecifications involving extra cost of materials and labor will only be executed upon a signed written change order by an authorized agent for the owner and will become an additional charge over the original sum of the contract. Cancellation occurring after 3 days will result in forfeiture of any deposits. All agreements must be made in writing. 20 days owner/lender info required on all contracts involved.

Accepted By:

Submitted By: Jack Ng

Jack Ng

Jack Y. T. Ng, Project Manager