



# QUOTATION

**TO:** San Mateo-Foster City School District **DATE:** January 28, 2021  
**BY:** Dan Baxter  
 (916) 923-2180 PH  
**CONTACT:** Mark Sherrill  
**PHONE:** 650.312.7884 [dan@playgroundpros.com](mailto:dan@playgroundpros.com)  
**EMAIL:** [msherrill@smfc.k12.ca.us](mailto:msherrill@smfc.k12.ca.us)  
**REFERENCE:** **Abbott Middle School**

### Poligon Shelters Engineering

	Qty	Description	Each	Total
<b>ENGINEERING:</b>		Engineering letter for calculating to modify existing footing detail.		\$ 2,000.00
				-
				-
		Please send Purchase order made out to:		-
		PorterCorp, 4240 N 136th Ave, Holland, MI 49424		-
				-
				-
				-
		<b>SUB TOTAL</b>		\$ 2,000.00
<b>SALES TAX:</b>				\$ -
				\$ -

**TOTAL:** **\$ 2,000.00**

### Quote Valid for 30 Days

*Engineering is for (4) sets of CA wet sealed structural drawings incl. standard footing details & (2) calc books.  
 Lead Time for most engineering is 3-4 weeks*

### Engineering Terms

*Engineering is a service we provide with no upfront cost but there are cost involved that are deferred until the time the structure is ordered. So when the structure is ordered this engineering charge will be billed along with the cost of the structure. However if the structure is not ordered within one year from the date of this quote you will be billed for the amount of this quote and payment is due and payable at that time.*

**I accept the terms and pricing listed on the above quotation:**

**Signature:** Mark L. Sherrill **Date:** 2/1/21

**Please Make Purchase Orders/Contracts Out To:**  
**PorterCorp C/O All About Play 4240 N 136th Ave, Holland, MI 49424**  
**Please Make All Payments To:**

**PorterCorp and mail to: PorterCorp 4240 N. 136th Ave., Holland, MI 49424**