PROJECT:

LOCATION:

BID OPEN DATE/TIME:

PROJECT ESTIMATE:
CONSTRUCTION CALENDAR DAYS

ELK GROVE UNIFIED SCHOOL DISTRICT

9510 Elk Grove-Florin Road, Elk Grove CA 95624
(916) 686-7711 Email: facilitiesbids@egusd.net
Facilities and Planning Department

BID SUMMARY

Shade Structures @ Various Sites, Phase 5
Robert L. Trigg Education Center
October 28,2021, 11:00am
$1M (including allowance)
256 calendar days

o Unified School District

. . . Non-coll. Bid Bond,
. Bid Add #1 & Allow, | Sublist w/ qugerprlnt, Affidavit, Signed & Total Base Bid +
Contractor Name Pre-bid [Planholder| Form, #2, . Signed & . .
. Acknow Lic #s . Signed & Notarized Allowance
Signed | Acknow Notarized .

Notarized (Surety &
American River Construction, Inc. X X X X X X X X X $1,946,000
A M Stephens Construction Co., Inc. X X X X X X X X X $1,679,591
Carter-Kelly, Inc. X X X X X X X X X $2,000,000

Division 5-15, Inc. X X no bid

F&H Construction X X X X X X X X X $2,035,000
REM Construction, Inc. X X X X X X X X X $3,766,079

These bids will receive Board consideration on:

November 16, 2021
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