HM Construction, INC.2129 Drake Ln, Hercules CA 94547. CSLB #75477 A/B Phone 510-495-7020 hmer123@gmail.com

December 2, 2021

CCRMS Proposed parking lot revision Scope of Work Proposal for CCRMS North Parking Lot Reconfiguration for Staff Parking Cesar Chavez Ravenswood Middle School 2450 Ralmar ave East Palo Alto, CA

RE Estimate / Proposal for CCRMS North Parking Lot Reconfiguration for Staff Parking

Dear Mr. Bill Highley

Thank you for inviting us to submit a proposal for the above project. Our company has extensive experience in this work. We have provided this kind of work on many types of buildings throughout California, and particularly in the Bay Area. The following prices are to furnish all labor material and equipment necessary to complete the following work :

1 Fence Modifications

- 1 Remove 11 Bollards clean to 6" below surface.
- 2 Remove 100 feet existing fencing and gates
- 3 Asphalt patch at all removals (Fencing & Bollards) Install 250' of 6' High
- 4 Fence
- 5 New Cyclone Gate At west end of Deck
- 6 Black out all existing striping as necessary, stripe new lines for 22 spaces per sketch & relocate existing parking spaces at Bollards to new fence line and stripe for 7 new parking spaces.

7 Add 3 Sapces On the South Side

Sub-Total price

\$ 53,788.56

Total Proposed Price for the above work\$ 53,788.56

1- All City permit fees for this project.

2- All quality control testing and special inspection fees for this work.

3- All general insurance requirements including; Worker's compensation, general Liability, auto, and builder's risk insurance.

We appreciate this opportunity, and look forward to working with you on this project.

If you have any questions regarding the above please call. My cell # is (510) 495-7020

Sincerley yours,