

STATE  
ROOFING

## BID FORM

PROJECT NAME: SAN RAFAEL CITY SCHOOL DISTRICT – VARIOUS SITES  
Terra Linda High School, Venetia Valley, Sun Valley, Early intervention, Davidson  
School and Davidson Annex

PROJECT LOCATION OFFICE: 38 UNION ST. SAN RAFAEL, CA. 94901

BID OPENING/DUE DATE /TIME: 5 P.M. August 20<sup>th</sup>, 2018

Bids may be faxed to the Attention of Mr. David Pedroli Email: depoli@srcs.org

The undersigned, in accordance with the Instructions to Bidders, and in accordance with the drawings, specifications, all addenda and other contract documents, hereby agrees to furnish and pay for all:

**Labor, materials and equipment regardless of any increase in wage scales or material prices. Work shall be bid per prevailing wage.**

Construction equipment, tools, means, machinery, and temporary facilities.

Fees for all permits and Bonds.

Utilities required for construction.

**Insurance required. Minimum is \$1,000,000 unless otherwise noted.**

Sales, consumer and use taxes required by law.

Transportation, facilities, services and other items as required or necessary for, and incidental to, the prosecution and completion of the work for the project.

The undersigned agrees that the work will be performed as set forth in, and in strict accordance with, the drawings, specifications and other contract documents prepared.

Addenda acknowledgement: Number[s] 1 included in this bid.

A. Terra Linda locker-room Lump sum	\$ <u>152,859.00</u>
B. Terra Linda Auto shop Lump sum	\$ <u>47,082.00</u> ✓
C. Terra Linda Gym Lump sum	\$ <u>6,810.00</u>
D. Terra Linda Admin Lump sum	\$ <u>57,600.00</u>

E 277,718  
H 248,960

E. Terra Linda Bldg 500/600  
Lump sum \$ 118,953.00

F. Sun Valley School Bldg C  
Lump sum \$ 35,862.00

G. Venetia Valley Locker room  
Lump sum \$ 172,047.00

H. Early Intervention  
Lump sum \$ 43,573.00 ✓

I. Davidson Locker room  
Lump sum \$ 37,179.00

J. Davidson Annex  
Lump sum \$ 73,829.00

#### UNIT COSTS

K. Cost for Bond \$ See Attached

L. Deck repair  
½ CDX plywood \$ 4.22  
Square foot

M. Insulation replacement  
1" insulation \$ 5.15  
Square foot

The undersigned, in accordance with the detailed requirements set forth in the instructions to bidders, has carefully examined the site of the proposed work and is familiar with the conditions and has carefully compared same with drawings, specifications and other documents has included cost arising there from in the bid.

The undersigned has carefully examined the bidding requirements, drawings, specifications and other documents and has full knowledge of the kind, quantities and quality of work required, has carefully checked the set forth herein and understands that the owner will not be responsible for any errors or omissions on the part of the undersigned in making up this bid.

Use legal name an exact type of organization [ie Corporation, Partnership, Company, Individual]

Contractors License # 417692 State of California Corporate seals

Bid submitted by: Michael A. Perata

Name of organization State Roofing Systems, Inc.

Business address 15444 Hesperian Blvd., San Leandro, CA 94578

Name /Title Michael A. Perata / Project Manager

Phone number 510-317-1477

Fax number 510-217-1470

Signature Michael A. Perata Date 8/20/18

Attach list of 3 projects in the last 3 years with contact person and phone number

Attach list of all sub contractors



San Rafael Schools Payment & Performance Bond Costs

**Terra Linda High School**

- 1.) Locker Room - \$2,771.00
- 2.) Auto Shop - \$840.00
- 3.) Gym - \$117.00
- 4.) Admin Bldg. - \$987.00
- 5.) Bldg 500/600 - \$1,976.00

**Sun Valley School Building C**

- 1.) \$587.00

**Venetia Valley Locker Room**

- 1.) \$3157.00

**Gallinas School Early Intervention Bldg**

- 1.) \$787.00

**John B. Davidson Locker Room**

- 1.) 728.00

**John B Davidson Annex Bldg**

- 1.) \$1,220.00

Thank you,

*Michael A. Perata*

Michael A Perata  
State Roofing Systems, Inc.