

**KNK Construction Corp.**

16612 Gazeley Street  
Canyon Country, CA 91351  
deanmatthewsknk@yahoo.com  
B-1, C-27, C-33

**GENERAL CONTRACTOR**

Masonry • Painting  
Plumbing • Roofing • Framing

**661-755-0028**

Lic. #608307

## ESTIMATE

**ADDRESS**

Marilyn Nebe  
Castaic Union School District  
28131 Livingston Avenue  
Valencia, CA 91355

**SHIP TO**

Marilyn Nebe  
Castaic Union School District  
28131 Livingston Avenue  
Valencia, CA 91355

**ESTIMATE # 1320****DATE 11/26/2018****EXPIRATION DATE 12/26/2018**

| ACTIVITY   | QTY | RATE     | AMOUNT   |
|--|-----|----------|----------|
| <b>Concrete</b><br>In kindergarden yard at Castaic Elementary, raise grade in sandbox pit area using base to ensure proper compaction. Dowel into existing surrounding concrete using # 4 rebar. Cap existing sand box pit drain. Pour grey broom finish concrete 4" thick to match existing perimeter concrete. | 1   | 3,885.00 | 3,885.00 |

Terms: Anything not mentioned in this estimate is not part of scope of work, and will be invoiced separately. There could be an increase of 10% to 20% on estimates exceeding 30 days and the same on projects change orders due to increases and materials.

**TOTAL****\$3,885.00**

Accepted By

Accepted Date